ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 14
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
01/31/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
Amberet Green
0001 PR-R0-13-00081
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 1200 Sixth Avenue
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
; seattle
Washington DC 20460 ] 98101
7.TO: HEATHER TEED f. SHIP VIA
a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC. 8. TYPE OF ORDER
b: COMEANY NAME D a. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:
8283 GREENSBORO DRIVE Except for billing instructions on the
reverse, this delivery order is subject
7033172337 to instructions contained on this side
only of this form and is issued
Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d.CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if any,
MCLEAN va 221023838 including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 006928857
Eastern Michaud Flats SF Site (Region 10)
This Action hereby issues Time & Materials
TO number 0001. The contractor's task
order proposal submitted 1/21/2013 is
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $150,000.00 ‘
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $189,251.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)

Evelyn Stanley
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
01/31/2013 |EP-W-13-001 0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b} (c) (d) (e) (U] (@)
approved and incorporated by reference in
the amount of $189,251.00. (authorized TO
ceiling). This action also incrementally
funds this TO in the amount of
$150,000.00 (obligated TO ceiling), an
amount which the contractor is not
authorized to exceed. The contractore
exceeds at their own risk.

Jannine Jennings is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent
Contract (EP-W-13-001).
TOPO: Jannine Jennings Max Expire Date:
12/31/2013
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 01/01/2013 to
12/31/2013

0001 Base Period 150,000.00

Accounting Info:
13-TR2B-10Q0X5Y-303DD2-2505-105YME02~-C
001-1310QFC011-001 BFY: 13 Fund: TR2B
Budget Org: 10Q0X5Y Program (PRC):
303DD2 Budget (BOC): 2505 Job #:
105YMEO2 Cost: C001 DCN - Line ID:
1310QFC011-001

Funding Flag: Complete

Funded: $100,000.00

Accounting Info:
13-TR2B-10Q0X6L-303DD2-2505-106LBE03-C
004-1310QFC011-002 BFY: 13 Fund: TR2ZB
Budget Org: 10Q0X6L Program (PRC) :
303DD2 Budget (BOC): 2505 Job #:
106LBEO3 Cost: C004 DCN - Line ID:
1310QFC011-002

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $150,000.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
01/31/2013 |EP-W-13-001 0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) ) (e) ® (@
Funding Flag: Complete
Funded: $50,000.00
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



BP/Prudhoe Bay Project Review and Evaluation

PERFORMANCE WORK STATEMENT
Contract Number: EP-W-13-0001
Contract Name: REPA-5
Contractor Name: Booz Allen Hamilton

I. TITLE

BP/Prudhoe Bay
Project Review and Evaluation

II. CONTRACT OFFICER REPRESENTATIVES

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Amberet Green

Resource Management & State Programs Unit

EPA, Region 10

1200 Sixth Avenue, Suite 900, AWT-122

Seattle, WA 98101

green.amberet@epa.gov

206/553-0784 (phone)

206/553-8509 (fax)

EPA Task Order Contract Officer Representative (TOCOR)
Roberta (Robbie) Hedeen,

RCRA Corrective Action and Permits Team

EPA, Region 10

1200 Sixth Avenue, Suite 900, AWT-121

Seattle, WA 98101

hedeen.roberta@epa.gov

206/553-0201 (phone)

206/553-8509 (fax)

III. AUTHORIZATION
This Performance Work Statement (PWS) is in accordance with Tasks 1 and 2 of the REPA-5
Zone III Contract PWS.
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BP/Prudhoe Bay Project Review and Evaluation

IV. PERIOD OF PERFORMANCE

The period of performance for this Task Order is from the date of Contracting Officer issuance
through December 31, 2013.

V. FACILITY

BP/Prudhoe Bay
Prudhoe Bay, Alaska

VI. BACKGROUND

General Background Information on the North Slope Area

Petroleum exploration in the Arctic began in the 1920s. Oil was discovered at Prudhoe Bay in
1968. The North Slope oil and gas fields were opened for large scale exploration and
development with the completion of the Trans-Alaska Pipeline in 1977. There are about twelve
known oil and gas fields located on state-owned land bordered by the Colville River, the
Canning River, the Beaufort Sea and the Brooks Range. (The size of this area is grossly
approximated at 13,000 square miles). The Alaska Department of Natural Resources manages
leases for oil and gas production at the various oil fields. Multiple oil production wells are
operated from gravel drill pads scattered throughout the oilfields. Production fluids (oil, gas,
and water) from the wells are separated in processing plants. Oil is routed to the Trans-Alaska
Pipeline System. Produced water is re-injected into the formation to help maintain reservoir
pressure and enhance further oil recovery. The gas is sent down the pipeline with the crude oil
(natural gas liquids), injected into the gas cap for enhanced oil recovery, and used for local fuel.

RCRA hazardous waste management on the North Slope is associated with activities which
support oil production. These activities include motor vehicle maintenance, painting, cleaning
with solvents, and photographic development. Drilling fluids, produced waters, and other wastes
associated with the exploration, development, or production of crude oil, natural gas, or
geothermal energy are specifically excluded from the definition of hazardous waste.

The location of this site greatly impacts site operations as well as waste management and
corrective action. The North Slope of Alaska is isolated and very sparsely populated.
Transportation can be difficult. The area is classified as Arctic desert, cold and dry. Permafrost
underlies the site to a depth of approximately 2000 feet. All structures (buildings, roads, wells,
etc.) must be built on 5 or more feet of gravel to prevent thawing the ground and settling. The
active zone (up to three feet from surface) thaws briefly each summer. There is very low
topographic relief and numerous shallow lakes form seasonally on the tundra. There are 56 days
of darkness in midwinter.

Facility Background
Management of the Prudhoe Bay oil field was initially divided into two areas, the Western
Operating Area (WOA) operated by BP and the Eastern Operating Area (EOA) operated by
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BP/Prudhoe Bay Project Review and Evaluation

ARCO. Both the WOA and EOA had a hazardous waste storage unit. These units have closed.
The field is currently operated solely by BP. BP maintains a permitted hazardous waste storage

unit. BP/Prudhoe Bay has been evaluated by EPA as a medium priority facility for purposes of
RCRA corrective action (CA).

A comprehensive RCRA corrective action 3008h order (Order) under consent was issued for the
facility in October, 2007. A standardized RCRA permit was issued in 2009. The Order requires
submission of multiple RCRA Facility Investigation (RFI), Interim Measure (IM), Corrective
Measure Study (CMS), and Corrective Measure Implementation (CMI) workplans and reports,
and other documents. RCRA corrective action work at the facility is expected to continue
through at least 2020.

VII. SCOPE OF WORK

The contractor shall provide the personnel, services, materials, and equipment necessary to assist
in: (1) the oversight of the CA project during all its facets and (2) the oversight of the permit.

In implementing the scope of work, the contractor shall perform the following tasks.
THE CONTRACTOR SHALL:

TASK 1. Document Review of RFI/IM/CMS/CMI/ Workplans & Reports, Annual Reports,
Closure Reports, Risk Assessments, Quality Assurance Project Plans, other technical and
supporting documents

Level A. The contractor shall review and provide comments on BP submittals required by the
corrective action order, submittals required by the permit, and documents supporting the
requirements of the Order/Permit. Document shall be reviewed in accordance with the
requirements of the Order/Permit and with applicable EPA guidance. Draft and revised/final
versions of these documents are anticipated. The contractor shall review and comment on each
submittal. An electronic copy of all comments shall be provided to the TOCOR.

Level B. Additionally, the contractor shall review background submittals such as the site
background and current conditions report for informational purposes and to identify potential
issues. The review of these documents will be less rigorous and will not require formal written
comments. If significant issues are identified during the review of these documents, they will be
communicated verbally to the TOCOR via telephone or at a meeting.

The level of review and the expertise needed for review will be identified by the TOCOR and
provided via technical direction document (TDD) prior to review.

Task 1 Documents to be reviewed:
(H: Hydrogeologic Support  R: Risk Assessment Support)
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BP/Prudhoe Bay Project Review and Evaluation

General Document Review

Site Workplans [Anticipate 3 documents (H and R: Level A)]

Quality Assurance Project Plan (site wide) [ Anticipate 1 document (H: Level A; R: Level B)]

General Site Information Documents [Anticipate 1 document (H and R: Level B)]

Risk Assessments/supporting documents [Anticipate 3 documents (H: 1 doc Level A; R: 3 docs
Level A)]

Interim Reports [Anticipate 3 documents (H: Level A; R: Level B)]

Expert Review
(Anticipate 0 documents for this period of performance)

TASK 2. Meetings

Attend meetings, participate in telephone conferences, and provide regulatory/technical support
and analysis relating to Task 2. This includes providing technical assistance in all aspects of the
RCRA corrective action and permitting site work. Provide technical support during
meetings/teleconferences to discuss reviews and comments on the corrective action and permit
action documents/reports. Anticipate four 4-hour meetings for 2 staff with Facility and
representatives in Seattle. Anticipate three 2-hour pre-meetings for 2 staff with EPA project
manager.

VIII. REQUIREMENTS/QUALIFICATIONS

General Document Review

The contractor staff assigned to this project shall be knowledgeable of RCRA regulations and
have familiarity with permitting and corrective action activities at hazardous waste sites.
Technical writing capability and analytical ability are key qualifications. Solid understanding of
basic hydrogeologic systems, fate and transport of contaminants, site investigation and site
remediation is required. Experience with arctic systems and permafrost conditions is desirable.

Risk Assessment

The contractor staff shall have an advanced degree in toxicology or related field, and must have
significant expertise in risk assessment, especially ecological risk assessment. Familiarity with
Region 10 RCRA’s Risk Assessment Guidance is needed. An understanding of arctic systems
and permafrost conditions is desirable. The contractor must also have knowledge of and be
experienced with the RCRA corrective action process, and in problems associated with surface
water, groundwater and soil contamination, investigation and remediation.

Hydrogeology

The contractor staff shall have an advanced degree in hydrogeology or related field, and must
have significant expertise in hydrogeology. Familiarity with EPA hydrogeologic policy and
guidance is needed. An understanding of arctic systems and permafrost conditions is desirable.
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BP/Prudhoe Bay Project Review and Evaluation

The contractor must also have knowledge of and be experienced with the RCRA corrective
action process, and in problems associated with surface water, groundwater and soil
contamination, investigation and remediation.

Expert Review

In addition to the ongoing Risk Assessment and Hydrogeology support identified above, over the
course of the project this work may occasionally require expert review in a specific subject area.
The contractor may be tasked to provide review of documents by a subject expert in areas such
as permafrost, nanotechnology and other specific remedial systems, petroleum degradation in
arctic climates, tundra restoration, etc. All such requests shall be made via Technical Direction
Document (TDD) and shall be made as far in advance as possible.

IX._ PERFORMANCE MEASURES AND QUALITY ASSURANCE

The Contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.
Unacceptable deliverables will be returned to the Contractor with comments and directions for
necessary corrections or rework, as may be applicable.

X. TECHNICAL DIRECTION

The TOCOR is authorized to provide technical direction which clarifies the SOW as set forth in
the Performance Work Statement. Technical direction must be within the contract and the
Performance Work Statement SOW. Technical direction includes: (a) direction to the contractor
which assists the contractor in accomplishing the SOW (e.g., discussions of tasks during scoping
meetings); and (b) comments on and approval of reports and other deliverables.

The TOCOR shall issue technical direction to the contractor or confirm technical direction in
writing within five (5) calendar days after verbal issuance. The TOCOR shall likewise forward a
copy of the technical direction memorandum to the Contracting Officer (CO) or to the
RTOCOR.

The CO is the only person authorized to make changes to the Performance Work Statement or
contract. Any changes to the scope of work must be approved by the CO in writing, as an
amendment to the Performance Work Statement SOW or a modification to the contract.

XI. SCHEDULE OF TASKS & DELIVERABLES

The contractor shall perform/submit the following tasks and deliverables within the timeframes
established below.
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BP/Prudhoe Bay Project Review and Evaluation

Task 1

All Corrective Action/Permitting Submittals

(RFI workplan, Risk Assessment, etc) ... .. 30 days of receipt of document from EPA.
Revised submittals. .. ..................... 20 days after receipt of document from EPA.

Background Document Review
(current conditions report, site background, etc) . 20 days of receipt of document from EPA.

Task 2
Meetings . .. ... As scheduled by the EPA TOCOR.

NOTE:

Requests for deliverable extensions must be made before the anticipated due date of the
comments. Extensions may be granted, but only after approval from the EPA TOCOR. When
accepted, consideration shall be given for all late deliverables.
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Mod #
P00011
BASE
013
012
010
009
008
007
006
005
004
003
002
001

EP-W-13-001-TASKORDER-001 - MODIFICATION SUMMARY

Reason For Modification
Other Administrative Action

Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action
Funding Only Action
Funding Only Action

Other Administrative Action
Funding Only Action
Exercise an Option

Funding Only Action
Funding Only Action
Funding Only Action

Status

Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released

Award Date

12/5/2017
1/31/2013
3/30/2018
3/30/2018
12/6/2016
7/26/2016
7/20/2016
11/18/2015
5/18/2015
5/13/2015
5/13/2015
2/10/2014
1/30/2014
9/6/2013

Obligation

$0.00
$150,000.00
$21,000.00
($21,000.00)
$0.00

$0.00
$45,000.00
$15,000.00
$0.00

$0.00

$0.00
$77,000.00
$0.00
$39,000.00



Total Amount without Options

50.00
$189,251.00
50.00

50.00

50.00

50.00
$45,000.00
$125,554.27
50.00
$31,081.49
50.00

50.00
$180,204.90
50.00

Total Amount

50.00
$189,251.00
50.00

50.00

50.00

50.00
$45,000.00
$125,554.27
50.00
$31,081.49
50.00

50.00
$180,204.90
50.00



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 8

1. DATE OF ORDER
01/31/2013

2. CONTRACT NO.

6. SHIP TO:

If any)
EP—W—13—OOi

3. ORDER NO.
0002

4. REQUISITION/REFERENCE NO.
PR-R0-13-00073

a. NAME OF CONSIGNEE

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS

Mail Code: 3805R
Washington DC 20460

c. CITY d. STATE | e. ZIP CODE

7.TO: HEATHER TEED
a. NAME OF CONTRACTOR

f. SHIP VIA

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 006928857
BP/Prudhoe Bay (Region 10)
This Action hereby issues Time & Materials
TO number 0002. The contractor's task
order proposal submitted 1/16/2013 is
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $20,000.00 ‘
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE | e.ZIP CODE $84,705.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Nadia Velasco
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/31/2013 |EP-W-13-001

ORDER NO.
0002

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

0001

hereby approved and incorporated by
reference in the amount of $84,705.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $20,000.00 (obligated TO ceiling) which

Roberta Hedeen is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Roberta Hedeen Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/31/2013 to
12/31/2013

Base Period

Accounting Info:
13-E1-10B1-302D11-2505-1310BDR0O02-001
BFY: 13 Fund: El Budget Org: 10Bl
Program (PRC): 302D11 Budget (BOC):
2505 DCN - Line ID: 1310BDR002-001
Funding Flag: Complete

Funded: $20,000.00

the contractor is not authorized to exceed.

20,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$20,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



SUPERFUND-Eastern Michaud Flats
Contract: REPA-5

CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
L Title
SUPERFUND-EASTERN MICHAUD FLATS

Eastern Michaud Flats Superfund Site
Simplot Operable Unit (OU) - Consent Decree Implementation
Off-Plant Operable Unit (OU) - Investigation, Proposed Plan and ROD Amendment

II. Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Amberet Green, Resource and RCRA State Programs Unit

1200 — 6™ Avenue, Suite 900, AWT-122

Seattle, WA 98101

Green.amberet @EPA.gov

Work: (206) 553-0784

Fax: (206) 553-8509

EPA Task Order Contract Officer Representative (TOCOR)
Jannine Jennings, Office of Environmental Cleanup

1200 — 6™ Avenue, Suite 900, ECL-113

Seattle, WA 98101

Jennings.jannine @epa.gov

(206) 553-2724

Fax: (206) 553-0124

III. Authorization

This Performance Work Statement (PWS) is in accordance with Tasks 1 and 2 of the REPA 5
Zone III Contract PWS.

IV. Period of Performance

The period of performance for this Task Order (TO) is from TO issuance through December 31,
2013.

V. Background
Page 4 of 14



SUPERFUND-Eastern Michaud Flats
Contract: REPA-5

The Eastern Michaud Flats Superfund (EMF) site is located in Southeastern Idaho, 2.5 miles
northwest of Pocatello, Idaho. The EMF site includes two adjacent phosphate ore processing
plants - the J.R. Simplot Company Don Plant (Simplot), a fertilizer manufacturer, and the FMC
Corporation, an elemental phosphorus production plant. Both facilities began operating in the
1940s. Simplot continues to actively manage the Don Plant. Operations at the FMC facility
terminated in 2001. Support for remedial actions required at the FMC Operating Unit (OU) are
not included in this TO.

The Simplot Plant produces 12 principal products including five grades of solid fertilizer and four
grades of liquid fertilizer. The raw materials for their processes are phosphate ore, which is
transported to the plant via a slurry pipeline from the Smoky Canyon mine, sulfur, air and natural
gas. The primary waste or by-product from the Simplot Plant is phosphogypsum (gypsum) which
is transported to large unlined stacks south of the processing plant. The plant also manages water
from the various processes which is nutrient rich and is sold for irrigation and fertilization. The
plant processes phosphate rock into phosphoric acid. The phosphate rock is ground and slurried
at the mine and transported to the facility by pipeline. There it is reacted with sulfuric acid to
produce phosphoric acid and by-product gypsum (calcium sulfate). The phosphoric acid is used
to make various grades of fertilizer or is concentrated to produce stronger acids which are
feedstocks to subsequent production lines. A system of baghouses and scrubbers are used to
control air emissions. The gypsum is slurried with water and transported to an unlined gypsum
stack south of the processing facility. Other process waters are collected and treated (pH
adjusted) in a series of ponds, this water is nutrient rich and sold for irrigation/fertilization.

The EMF site was listed on the National Priorities List (NPL) on August 30, 1990 (FR 55,
Number 169, 35502). EPA, FMC and Simplot negotiated an Administrative Order on Consent
(AOC), under which Simplot and FMC agreed to conduct a RI/FS. The AOC was issued by EPA
on May 30, 1991. Between 1990 and 1998, Simplot took a number of actions to reduce releases

to the environment many of these were process/operational upgrades and are described in detail in
Section 2.4.1 of the 1998 Record of Decision (ROD).

A ROD was signed in 1998 and included actions for FMC, Simplot and the Off-Plant area.
Interim Record of Decision Amendments (IRODA) were issued in 2010 and 2012 for actions
specific to the Simplot OU and the FMC OU.

A Consent Decree with Simplot was lodged with the court in late 2001. An August 2010
amendment addresses the additional requirements of the January 2010 IRODA. The Statement of
Work (SOW), Appendix E of the 2010 Consent Decree, details the work Simplot is required to
conduct in order to implement the IRODA.

The remedy for the Simplot OU includes the installation and operation of a groundwater
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SUPERFUND-Eastern Michaud Flats
Contract: REPA-5

extraction and monitoring system, construction of a liner for the gypsum stack, and development
and implementation of a Phosphorus Source Control Plan (PSCP) to control all current, historic
and future releases of phosphorus from the plant. The implementation of the PSCP may trigger
additional source investigations, infrastructure improvements and remedial actions.

Ground water monitoring and evaluation to determine the effectiveness of the extraction system
and other source control measures in reducing the contamination in the plant area and preventing
migration of contaminants to the off-plant area shall be conducted as part of the remedy for this
OU.

The Off-Plant OU covers areas outside of the Simplot OU and the FMC OU that have been
impacted by operations at these facilities. Potential impacts to vegetation and soils were
identified in the 1998 ROD. Additional sampling and analysis has been conducted to further
characterize the human health and ecological risks. EPA’s final review of these materials is
ongoing. During 2013, EPA will determine if other data and/or assessment is needed and, if not,
begin development of a Proposed Plan and ROD Amendment.

VI. Objective

The purpose of this PWS is to obtain contractor assistance to conduct oversight of remedial
actions required at the Eastern Michaud Flats Superfund (EMF) Superfund Site, Simplot OU; to
support actions necessary to characterize risks at the Off-Plant OU; and to develop a Proposed
Plan and ROD Amendment for the Off-Plant OU.

The Simplot OU remedial actions include oversight and review of the ground water extraction
and monitoring system, the Gypsum Stack Lining Project, the Phosphorus Source Control Plan
and additional investigations or remedial actions necessary to characterize and control
containment sources at the OU as described in the 2010 Amended Statement of Work for RD/RA
Consent Decree (June 3, 2010), Appendix E to the 2010 Consent Decree.

At the Off-Plant OU, studies have been performed to assist in characterizing human health and
ecological risks due to expose of fluoride, radiological contaminants and metals. A study was
also performed specific to plants used and consumed by members of the Shoshone-Bannock
Tribes in an area of cultural significance near the facilities. The results of these studies have been
compiled and are currently undergoing final review. In 2013, EPA expects to review these
materials and determine if further information is required prior to making a remedy decision. If
further information is required, appropriate steps will be taken to collect that information. If not,
a Proposed Plan and ROD Amendment will be developed.
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VII. Assumptions and Constraints

The Contractor shall provide personnel, services, materials, and supplies necessary to review and
comment on the Simplot OU and Off-Plant OU deliverables. The Contractor shall be familiar
with the Superfund Eastern Michaud Flats Record of Decision (as amended for the Simplot OU),
the Simplot Consent Decree and SOW, the existing draft and final reports characterizing risks at
the Off-Plant OU and the manufacturing processes and hazardous materials manufactured and
wastes generated at the facilities. Reviews should include but are not limited to: a fatal flaw
analysis of engineering designs, review of the plans and designs for constructability, review of the
plans and designs for conformance with current engineering standards and best engineering
practices, advise on the ability of the plans and designs to meet the design criteria specified in the
SOW, conformance of the deliverables to current EPA guidance and any negotiated AOC’s,
Consent Decrees, or agreements with EPA, and overall technical adequacy.

When requested by the TOCOR, the Contractor shall provide a verbal estimate of the LOE and
time frame required to complete the task.
VIIL. Scope

Task 1 - SIMPLOT OU

Subtask 1.1 Simplot Quality Control/Quality Assurance
The Contractor shall perform quality control and assurance of deliverables.

Subtask 1.2 Simplot Progress Reports

The Contractor shall review progress reports submitted by Simplot providing status of activities
related to the groundwater extraction and monitoring system, the gypsum stack lining project and
source control activities at the plant. Reports are submitted per the schedule specified in project
work plans and include monthly, quarterly and annual reporting. Progress reports generally
include: a description of activities/tasks undertaken during the reporting period, and expected to
be undertaken during the next reporting period; deliverables and milestones completed during the
reporting period, and expected to be completed during the next reporting period; identification of
issues and actions that have been or are being taken to resolve the issues; and the status of the
overall project schedule and any proposed schedule changes.

Technical Memoranda may be submitted when requesting modification of plans, designs, and
schedules. In the event that EPA or Simplot determines that modification of an approved plan,
design, or schedule is necessary, a technical memorandum describing the modification may be
submitted. The Contractor shall review Technical Memoranda submitted by Simplot.
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Subtask 1.3 Simplot Remedial Action - Groundwater Extraction and Monitoring System
A groundwater extraction and monitoring system has been installed and is operating at the OU.
The Contractor shall review all documents prepared by Simplot as part of the operation of this
system including any updates to currently approved plans and new work plans for modifications
or supplemental investigation that may be required.

Performance monitoring will be conducted to ensure that all performance standards are met. The
Contractor shall review the following deliverables: groundwater monitoring report, validated data
reports, quarterly extraction system evaluation reports, annual extraction system reports and
annual groundwater monitoring evaluation reports.

Subtask 1.4 Simplot Remedial Action - Phosphorus Source Control

The Contractor shall review and prepare comments on the Phosphorus Source Control Plan and
all documents submitted by Simplot during the development or implementation of that plan. This
includes review of the plans and actions associated with repair and maintenance at the facility,
reports of leaks in current infrastructure or releases to the environment, and infrastructure
improvements. The Contractor shall also review all documents associated with supplemental
investigations to further identify and characterize sources at the site and remedial actions required
to address the identified sources.

Subtask 1.5 Simplot Field Oversight and Inspections

The Contractor may be required to perform field oversight of investigations and construction
activities as requested by EPA. The Contractor may be required to observe groundwater
sampling, well drilling, pump tests, aquifer tests, construction activities and additional site
characterization work conducted to support the remedial actions required under the Consent
Decree. The Contractor may be required to participate in inspections of work performed at the
facility. The Contractor shall complete documentation of these activities as requested by the EPA
TOCOR.

Subtask 1.6 Simplot Meeting Support
The Contractor shall participate in scoping and comment resolution meetings with the facility and
other entities as requested by the EPA TOCOR.

The Contractor shall refer to performance requirements and standards in accordance with Tasks 1
and 2 of the REPA 5 Zone III Contract PWS. In addition, the complexity level for this TO is
highly complex in accordance with Tasks 1 and 2 of the REPA 5 Zone III Contract PWS.

TASK 2 - OFF-PLANT OU
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Subtask 2.1 Off-Plant Quality Control/Quality Assurance
The Contractor shall perform quality control and assurance of deliverables.

Subtask 2.2 Off-Plant TMDL/Surface Water Quality

The Contractor shall review surface water monitoring reports and other technical documents
prepared specific toSimplot and FMC’s nutrient impacts to the Portneuf River. Documents to be
reviewed for consistency with requirements of the IRODA and Consent Decree.

Subtask 2.3 Off-Plant Monitoring and Risk Characterization

The Contractor shall review documents prepared to characterize human health and environmental
exposure due to air deposition of fluoride and other contaminants from the Simplot and FMC
facilities. The contractor shall provide additional analysis of data and information needed to
characterize the Off-Plant OU as requested by the TOCOR. The contractor will review air
monitoring data reports and any revisions to the monitoring plan used to assess ongoing
deposition to off-plant areas.

In the event additional data is need for the Off-Plant OU, the Contractor may be required to
review or develop a work plan, assist with the investigation and evaluation of the results. The
Contractor may be required conduct field sampling in accordance with an approved QAPP, and,
subsequently write a report to present an analysis of the collected data.

Subtask 2.4 Off-Plant Document Development and Review

The Contractor will assist with development of the Proposed Plan and ROD Amendment for the
Off-Plant OU, including preparing a response to public comments. The Contractor will develop
and address EPA review comments on these documents as requested by the TOCOR. Issues to be
addressed will include, but are not limited to: fluoride deposition, cadmium uptake by fruits and
vegetables, and radium contamination.

Subtask 2.5 Off-Plant OU Meeting Support
The Contractor shall participate in scoping meetings, public meetings and comment resolution

meetings with the facilities, the State and the Tribes as requested by the EPA TOCOR.

The Contractor shall refer to performance requirements and standards in accordance with Tasks 1
and 2 of the REPA 5 Zone III Contract PWS. In addition, the complexity level for this TO is
highly complex in accordance with Tasks 1 and 2 of the REPA 5 Zone III Contract PWS.

IX. Performance Measures and Quality Assurance

The Contractor shall propose performance measures related to quality and timeliness of
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deliverables. The Contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.

Unacceptable deliverables will be returned to the Contractor with comments and directions for
necessary corrections or rework, as may be applicable.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical
direction must be within the scope of the contract and the TO. Technical direction is instruction
to the Contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general description of work or documentation items; shifts emphasis among work
areas or tasks; or provides similar guidance. It includes evaluation of Contractor performance and
comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)
calendar days after verbal issuance. The TOCOR shall forward copies of the technical direction
to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the

TO scope, period of performance or deliverable due dates must be approved by the CO in writing.

XI. Schedule of Tasks & Deliverables

The Contractor shall perform/submit the following tasks and deliverables within the time frames
established:

Task 1 Simplot OU

Subtask 1.1 Simplot Quality Control/Quality Assurance

Subtask 1.2 Simplot Progress Reports

Monthly progress reports 10 days after receipt of materials from EPA
Quarterly and annual reports 15 days after receipt of materials from EPA
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Technical memoranda 10 days after receipt of materials from EPA

Subtask 1.3 Simplot Remedial Action - Groundwater Extraction and Monitoring

Document review 15 days after receipt of materials from EPA

Subtask 1.4 Simplot Remedial Action - Phosphorus Source Control

Document review 15 days after receipt of materials from EPA

Subtask 1.5 Simplot Field Oversight and Inspections

Field oversight and inspections As requested by EPA

Subtask 1.6 Simplot Meeting Support

Meetings As requested by TOCOR

TASK 2 Off-Plant OU

Subtask 2.1 Off-Plant Quality Control/Quality Assurance

Subtask 2.2 Off-Plant TMDL/Surface Water Quality

Monitoring report review 10 days after receipt of materials from EPA
Document review 15 days after receipt of materials from EPA

Subtask 2.3 Off-Plant Monitoring and Risk Characterization

Document review 15 days after receipt of materials from EPA
Analysis of existing data As requested by TOCOR
Monitoring report review 10 days after receipt of materials from EPA

Additional characterization studies As requested by TOCOR
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Subtask 2.4 Off-Plant Document Development and Review

Document review 15 days after receipt of materials from EPA
Document development As requested by TOCOR

Subtask 2.5 Off-Plant OU Meeting Support

Meetings As requested by TOCOR

EMF Superfund Site Scoping information

VII. Assumptions and Constraints

Page 3 last sentence: “The Contractor shall be familiar with the Superfund Eastern Michaud Flats
Record of Decision (as amended for the Simplot OU), the Simplot Consent Decree and SOW, ...”
Answer:

This was not meant to preclude the Toeroek team from bidding. Per EPA, the documents are
publicly available on the EPA R10 EMF website. Wallace will email the link to Toeroek and
BAH.

Subtask 1.2

How many of each type of documents will be reviewed?

Answer:

2 monthly progress reports each month (24 total)

2 quarterly reports each quarter (8 total) and 2 annual reports

3-4 technical memoranda

Subtask 1.3

How many documents will be reviewed?

Answer:

12 monthly data reports

4 quarterly reports

1 annual report

Subtask 1.4

How many documents will be reviewed?

Answer:

1 plan that is under preparation, likely to have new draft sections for review every two
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months

4 additional draft documents related to the supplemental investigations

Subtask 1.5

How many field oversight visits will be required? How many onsite days are each visit and
how many people are required?

Answer:

1 oversight trip for 1 person for 2-3 days in Pocatello

How many inspections will be required?

Answer:

The inspection is annual and will be conducted at the same time as the field oversight trip.
If other inspections are required they could be requested later but should not be reflected in
this bid.

What is the ‘documentation of the activities’ referred to in the task description?

Answer:

It is a recording of the observations.

Subtask 1.6 Simplot Meeting Support

How many meetings should be priced? How many Contractor staff are required at each
meeting? How long are the meetings? Where are the meetings held? Are meeting minutes
or any deliverable required?

Answer:

Price 1 annual meeting in Pocatello for two days.

Phone meetings supporting subtask 1.4 — plan 2 hours for each review

1 two-hour phone meeting supporting subtask 1.3

Price meeting minutes for half of the meetings. Minutes not required for annual meeting.
Subtasks 2.2 and 2.3

How many documents will be reviewed?

Answer:

1 set of air monitoring data included within an annual report

1 annual surface water monitoring report review

For subtask 2.3, what is meant by ‘assist with the investigation’? How many field oversight
visits will be required? How many onsite days are each visit and how many people are
required? Is a deliverable required after the field sampling? How many samples are
anticipated? Will EPA determine the sample locations? Will the EPA Regional laboratory
perform the analysis? What analyses will be required? Will the Contractor need to
perform data validation? If so, please provide further details for pricing.

Answer:

While additional investigations may be required, they are not defined at this time. Do not
price any field work or sampling at this time.

Subtask 2.4
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How many responses to public comments should be priced?

Answer:

EPA is currently determining whether sufficient information exists to develop a Proposed
Plan (assistance provided under this task) or if additional characterization is needed
(assistance provided under task 2.3). If it is determined to develop Proposed Plan,
contractor will be requested to assist in the preparation of that document and assist in
compiling response to comments received. The number of comments to be addressed will be
determined by the number submitted during the public comment period.

Subtask 2.5

How many meetings should be priced?

6 phone meetings

1 public meeting in Pocatello for 2 days
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USCG Kodiak Corrective Action and Closure PWS
Contract#: REPA 5
POP: 2/20/13 - 12/31/13

Contractor: Booz Allen Hamilton

CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen Hamilton
TASK ORDER NUMBER: 0003

I. Title

United States Coast Guard (USCG) Support Center - Kodiak, Alaska
RFI/CMS/CMI/Interim Measures and Closure Reviews and Evaluations

II. Contract Officer Information

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Amberet Green

1200 - 6™ Avenue, Suite 900, AWT-122

Seattle, WA 98101

Green.amberet@epa.gov

Work: 206-553-0784

Fax: 206-553-8509

EPA Task Order Contract Officer Representative (TOCOR)
Jan Palumbo, RCRA Permits Unit

1200 - 6" Avenue, Suite 900, AWT-121

Seattle, WA 98101

palumbo.jan@epa.gov

Work: 206-553-6702

Fax: 206-553-8509

II1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 and 2 of the REPA 5
Zone III Contract PWS.

IV. Period of Performance

The period of performance for this Task Order (TO) is from the date of the TOP approval to
12/31/13.



USCG Kodiak Corrective Action and Closure PWS
Contract#: REPA 5
POP: 2/20/13 - 12/31/13

Contractor: Booz Allen Hamilton

V. Background

The Kodiak facility was established during World War I as a U.S. Naval base. In 1972, the
Navy turned the facility over to the Coast Guard which has maintained and operated it until the
present time. From the time (1972 to present) the Coast Guard occupied the facility, hazardous
waste has been managed at the site. The facility generates, as well as, stores hazardous waste. It
has also operated as a disposal facility in the past.

The facility is subject to a Corrective Action (CA) Order under the Resource Conservation and
Recovery Act (RCRA) Section 3008(h) and a Federal Facility Compliance Agreement (FFCA)
under RCRA Section 6001. Pursuant to the CA Order, the facility has submitted the Phase I
RCRA facility investigation (RFI) work plan, Phase I RFI report, Phase I corrective measures
study (CMS) work plan and Phase II RFI work plan. These documents have been approved by
the EPA. Pursuant to the FFCA, the facility also submitted six closure plans, which have been
approved by the EPA; and an alternate groundwater monitoring plan for the laundry site, which
has not been reviewed to date.

In fiscal year 1993, lack of funding prohibited USCG Kodiak from complying with the
requirements of the FFCA. Because of this situation, the facility has received extensions to their
closure plan schedules. As of November 1993, money is not the primary limitation to progress
in the implementation of the approved closure plans and CA progress. As work progressed and
data became available, it became apparent that one of the closing units (and possibly two others)
will have to close as landfills. EPA decided to have the facility submit a post closure permit
application for the unit(s) and the permit would require corrective action.

There will be documents submitted by Kodiak required by the Orders and by Permit. These

include corrective action, groundwater, and closure and post closure documents required by
RCRA Compliance and Part B permit requirements.

VI. Objective/Purpose

The contractor shall review all submittals from the site work performed by the Coast Guard and
the U.S. Army Corps of Engineers (including its authorized representatives), conduct site
assessments and prepare reports to assess whether the Coast Guard is in compliance with the
Corrective Action Order, the Federal Facility Compliance Agreement, and RCRA Permit
requirements.
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VII. Scope of Work

The contractor shall provide the personnel, services, materials, and equipment necessary to assist
in: (1) the oversight of the CA project during all its facets; (2) the oversight of the FFCA,
including the closure plan and groundwater monitoring requirements; (3) the oversight of the
permit process, including the Part B permit for the storage unit, post-closure, equivalency
demonstrations for clean closure, and 40 CFR 264 groundwater requirements.

Further, the facility is subject to regulations under many statutes (CWA, TSCA, RCRA,
CERCLA, UST). The contractor shall provide input to EPA when requirements (essentially
requiring similar action) of different Acts overlap, in an effort to manage the facility's clean-up in
the best technical and financial manner.

THE CONTRACTOR SHALL:
TASK 1 — Document Reviews

Review and provide comments on Coast Guard and Corps of Engineers submittals required
under the RCRA Permit, including but not limited to workplans and reports related to closure,
post closure, monitoring and corrective action.

Documents to be reviewed:

4 Quarterly Reports
Site 6B Report

Site 6B Workplan
Site 9 Workplan
Site 9 Report

Site 18 Monitoring
Reports

Site 16 Workplan
Site 16 Report
Site 2 Workplan
Site 2 Report
Site 34 Workplan
Site 34 Report
Site 3 Workplan
Site 3 Report
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Site 23 Workplan
Site 23 Report
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TASK 2 — Meetings/Site Visits

Provide technical support during meetings/teleconferences and site visits. Includes one site visit
for corrective action oversight and one project team meeting in Anchorage.

VIII. Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.
Unacceptable deliverables will be returned to the Contractor with comments and directions for
necessary corrections or rework, as may be applicable. The complexity level of this effort is
rated highly complex.

IX. Requirements/Qualifications

The contractor staff assigned to this project shall be knowledgeable of RCRA regulations,
particularly the groundwater monitoring requirements of 40 CFR Part 264 and 265 Subpart(s) F,
and have familiarity with history of permitting and corrective action activities at this site.

X. Technical Direction

The TOCOR is authorized to provide technical direction which clarifies the PWS as set forth in
the TO. Technical direction must be within the contract and the TO PWS. Technical direction
includes: (a) direction to the contractor which assists the contractor in accomplishing the PWS
(e.g., discussions of tasks during scoping meetings); and (b) comments on and approval of
reports and other deliverables.

The TOCOR shall issue technical direction to the contractor or confirm technical direction in
writing within five (5) calendar days after verbal issuance. The TOCOR shall likewise forward a
copy of the technical direction memorandum to the Contracting Officer (CO) or to the
RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the
scope of work must be approved by the CO in writing, as an amendment to the TO PWS or a
modification to the contract.
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XI. Schedule of Tasks & Deliverables

The contractor shall perform/submit the following tasks and deliverables within the timeframes
established below:

Task 1 — Document Reviews

All Corrective Action Submittals
(RFI, CMS, Groundwater Analysis, etc).
Closure Reports .. .............oo .. 30 days after receipt of request from EPA.

Task 2 — Meetings, Site Visits

Site Visits/Meetings . .. ................. As scheduled by the EPA TOCOR.

NOTE:
Requests for deliverable extensions must be made before the anticipated due date of the
comments. Extensions may be granted, but only after approval from the EPA TOCOR.



Mod #
P00021
P00020
P00019
P00017
P00016
BASE
018
015
014
013
012
011
010
009
008
007
006
005
004
003
002
001

EP-W-13-001 TASK ORDER 003 MOD SUMMARY

Reason For Modification

Funding Only Action

Other Administrative Action

Funding Only Action

Other Administrative Action

Funding Only Action

Funding Only Action
Funding Only Action
Funding Only Action
Exercise an Option
Funding Only Action
Funding Only Action
scope

Funding Only Action
Exercise an Option
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action
Other Administrative Action

Funding Only Action

Award Date
8/12/2018
4/13/2018
4/13/2018
12/5/2017
11/17/2017
2/21/2013
1/29/2018
6/5/2017
2/15/2017
1/25/2017
10/20/2016
4/6/2016
2/24/2016
2/17/2016
1/28/2016
4/29/2015
11/19/2014
4/14/2014
1/14/2014
9/3/2013
8/29/2013
7/25/2013

Obligation
$43,942.88
$0.00
$38,500.00
$0.00
$0.00
$25,000.00
$15,000.00
$66,956.09
$0.00
$989.19
$0.00
$11,632.86
$0.00
$20,000.00
$7,750.00
$94,000.00
$0.00
$75,000.00
$0.00
$0.00
$18,358.00
$24,642.00

Total Amount
$43,942.88
$0.00
$0.00
$0.00
$0.00
$49,642.00
$53,516.52
$0.00
$0.00
($906.04)
$0.00
$0.00
$106,916.55
$0.00
$104,874.21
$0.00
$123,552.82
$0.00
$121,194.00
$49,642.00
$25,254.00
$0.00
$677,628.94



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER EE(’:(—)T'/\I\TT—R{\SUCI)% ilfany) 6. SHIP TO:

02/22/2013 a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

0004 PR-R8-12-00184 USEPA REGION 8

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

SRRPOD 1595 Wynkoop St.

US Environmental Protection Agency Mail Code: 8P-R

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 DETIER CO  [80202-1129
7.TO: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC. 8. TYPE OF ORDER

CHEeI A= [ Ja. PURCHASE b. DELIVERY

c. STREET ADDRESS REFERENCE YOUR:

8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

D e. HUBZone

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 006928857
Corrective Action Technical Support for
Risk Assessment (Region 8)
This Action hereby issues Time & Materials
TO number 0004. The contractor's task
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $5,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS [ b, STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $39,980.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

)

23. NAME (Typed)
Nadia Velasco

TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
02/22/2013 |EP-W-13-001

ORDER NO.
0004

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

0001

order proposal submitted 1/28/2013 is
hereby approved and incorporated by
reference in the amount of $39,980.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $5,000.00 (obligated TO ceiling) which

Cheryl Overstreet is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The work under this task order is
severable. All other terms and conditions

are hereby incorporated by reference from

the parent Contract (EP-W-13-001).

TOPO: Cheryl Overstreet Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 02/22/2013 to
12/31/2013

Base Period

Accounting Info:
12-13-B-08K-302DA2-2505---1208KPC808-0
01 BFY: 12 EFY: 13 Fund: B Budget

Org: 08K Program (PRC): 302DA2 Budget
(BOC): 2505 DCN - Line ID:
1208KPC808-001

Funding Flag: Complete

Funded: $5,000.00

the contractor is not authorized to exceed.

5,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$5,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Name of Project: Corrective Action Technical Support for Risk Assessment

Contract Number: EP-W-13-001
Contract Name: REPA 5

Contractor Name: Boos Allen Hamilton
Regional Task Order Number: 0004
Date: 11 January 2013

L Title: Corrective Action Technical Support for Risk Assessment

1L Contract Officer Representatives
a. EPA Regional Task Order Contract Officer Representative (RTOCOR)

Benjamin Bents

US EPA Region 8

1595 Wynkoop Street
Denver, CO 80202-1129
bents.benjamin@epa.gov
Phone: (303) 312-6435
Fax: (303) 312-6341

b. EPA Task Order Contract Officer Representative (TOCOR)

Cheryl Overstreet

US EPA Region 8

1595 Wynkoop Street
Denver, CO 80202-1129
overstreet.cheryl @epa.gov
Phone: (303) 312-6088
Fax: 303-312-6341

I11. Authorization

This Performance Work Statement (PWS) is in accordance with the following Tasks:
Task 1 Technical Oversight
1.1 Technical Review of Documents
1.2 Technical Analysis Assessment Support

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer
issuance through December 31, 2013.

V. Background

The EPA Region 8 Solid and Hazardous Waste Program oversees the implementation of the
RCRA Corrective Action Program at RCRA regulated facilities in North Dakota, South
Dakota, Colorado, Wyoming, Utah, and Montana. The Corrective Action Program requires
evaluation of potential human health and ecological risks resulting from releases of hazardous
waste and hazardous constituents from solid waste management units and areas of concern.

In addition to direct implementation of the Corrective Action Program at a number of
facilities, EPA Region 8, through the REPA contract, is providing technical support to
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VI

VIL

its respective state Hazardous Waste Program regulators on human health and ecological risk
assessments at RCRA regulated facilities. This support consists of reviewing and
commenting on facility-generated risk assessments and supporting documents and, when
necessary, producing facility-specific risk assessments based on facility- or EPA-generated
data. In addition, EPA provides support to state regulators by developing tools and guidance
for human health and ecological risk assessment for use in state-implemented clean-up
programs.

Objective/Purpose

The contractor shall assist in providing human health and ecological risk assessment expertise
and capacity to EPA and state Hazardous Waste Program regulators within EPA Region 8.
Adequate technical support is integral to the effective delegation of the RCRA Corrective
Action Program to states, and risk assessment support is particularly crucial to the
achievement of Environmental Indicators (Els), which are measures of progress toward
cleanup, and to the selection of final remedies that result in acceptable levels of human health
and ecological risks.

Assumptions and Constraints

With respect to technical risk assessment reviews, the contractor shall adhere to and reference
current EPA risk assessment guidance including, but not limited to:

Risk Assessment Guidance for Superfund (multi-volume),

Guidelines for Ecological Risk Assessment, and

Other pertinent risk assessment policies, principles and guidance, much of which may be
found at EPA’s Risk Assessment Portal: www.epa.gov/risk

With respect to travel, attendance at meetings, and conference calls, the contractor shall
assume the following:

Travel: Travel that expedites the protection of human health or the environment may be
necessary. This would consist of site visits or meetings to explain better approaches
to evaluating risk based upon site conditions and other constraints. No more than 1
trip is expected during the January 2013- December 2015 timeframe.

Meetings: Meetings which are deemed necessary by the site project managers and
TOCOR may be required with adequate notice.

Conference Calls: Periodic calls with the TOCOR and “as needed” calls with other
Federal and state agencies and/or other public and private sector technical experts.

The assumption is that sites that are specifically listed will maintain their current schedule in
developing products to be reviewed.

VIIL

Scope

The scope of this TO includes all activities related to the review and analysis of human health
and ecological risk assessments for hazardous waste facilities including development of tools
related to risk assessment improvement and review.

The specific tasks included in this TO are:

A. Technical Reviews and Risk Evaluations
In addition to the 4 sites listed below, there can be substitutions made depending on
shifting priorities within Region 8§ states and national priorities.

1. Asarco Former Smelter, East Helena, MT:

Page 2 of 4



Site-Wide Human Health Risk Assessment and Technical Memoranda

Corrective Measure Study options to support human health and/or ecological risk
assessments.

The human health and ecological risk assessments for this site are intended to fill gaps
identified in the previous Superfund risk assessments as well as to characterize risks in
outlying areas of the site. The reviews of the risk assessments and technical memoranda
are expected to be of moderate complexity.

The deliverables for this subtask will consist of a single set of technical comments for
each risk assessment and technical memorandum.

2. ATK Promontory, Utah

Human Health risk assessment on Open Burning/Open Detonation areas. This

risk assessment follows EPA combustion guidance for human health.

Air Deposition modeling is the basis for risk assessments and may need technical
evaluation prior to risk assessment review.

Ecological risk assessment work plan and/or assessment will follow the development of
the human health risk assessment and is not anticipated until 2014.

Corrective Action risk assessments and/or technical memoranda.

The reviews of the risk assessments, modeling, and technical memoranda are expected to
be of moderate complexity.

The deliverables for this subtask will consist of a single set of technical comments for
each risk assessment and technical memorandum.

3. Rhodia Silver Bow Plant, Butte, MT:

Human Health Risk Assessment work plan and Technical Memoranda

Ecological Risk Assessment work plan and Technical Memoranda

Human Health risk assessment

Ecological Risk Assessment

Corrective Measure Study with determinations of human health and ecological risk.

The reviews of the risk assessment work plan, technical memoranda, and risk
assessments are expected to be of moderate complexity. The risk assessments and work
plans will also include radionuclides. It is expected that the rad risk assessment will be
developed using primarily OSWER guidance. However, one parcel will be developed
using ResRad and will need a reviewer with experience with both approaches.

The CMS is not expected until 2014.

The deliverables for this subtask will consist of a single set of technical comments for
each work plan, technical memorandum, and risk assessment. Participation in conference
calls may also be necessary.

4. Vertellus, Utah

Human health and ecological risk assessment work plans, risk assessments and Technical
Memoranda.

The reviews of the risk assessment work plan and technical memoranda are expected to
be of moderate complexity.

Page 3 of 4



IX.

XL

The deliverables for this subtask will consist of a single set of technical comments for
each work plan and technical memorandum.

B. Development of Risk Assessment Tools/Guidance
It is sometimes necessary to develop additional screening values for assessing ecological
risks. This deliverable will be in the form of values with supporting documentation.

Provide risk assessment tools/guidance to states to enable their reviews of risk assessments.
This task is not expected to be needed until 2015.

Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The contractor shall coordinate and integrate all activity needed to provide the required
support (e.g. problem identification/resolution strategy, responses to inquires, and/or
technical, service, administrative issues, etc.) in a timely, complete and effective manner.
The contractor shall use appropriate monitoring tools to ensure technical support and
deliverables meet contract and TO requirements.

Deliverables shall meet the schedule deadlines and cost presented in the TO. Written
deliverables shall be well-organized and free of grammatical errors, misspellings and
incomplete sentences. As required, written deliverables shall also have high-quality
professional graphics

The contractor shall utilize staff with the appropriate level of education and work experience
to meet the task order requirements. Specialized and/or expert staff must meet minimum
requirements as identified in individual task orders. Contractor staff shall demonstrate a high
level of professionalism.

Technical Direction

The TOCOR (Cheryl Overstreet) is authorized to provide technical direction, which clarifies
the PWS. Technical direction must be within the scope of the contract and the Task Order.
Technical direction is instruction to the contractor that approves approaches, solutions,
designs or refinements; fills in details, completes the general description of work or
documentation items; shifts emphasis among work areas or tasks; or provides similar
guidance. It includes evaluation of contractor performance and comments on deliverables.

The TOCOR (Cheryl Overstreet) will issue technical direction in writing or confirm such
direction in writing within five (5) calendar days after verbal issuance. The TOCOR will
forward copies of the technical direction to the RTCOR (Benjamin Bents). The CO is the
only person authorized to make changes to the TO or contract. Any changes to the TO scope,
period of performance or deliverable due dates must be approved by the CO in writing.

Schedule of Deliverables

In most cases, the contractor shall submit comments on risk assessments, work plans, reports,
and related documents within 32 days of receiving the subject documents. Other deliverable
deadlines can be determined based upon the complexity, length of document, and deadlines.
Under this TO, the contractor shall produce draft and final submittals in suitable electronic
format unless otherwise noted.
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Mod #
P00007
P0O0006
BASE
005
004
003
002
001

EP-W-13-001 TASK ORDER 0004 MOD SUMMARY

Reason For Modification Award Date Obligation
Funding Only Action $0.00
Funding Only Action 7/3/2018 ($574.99)

2/22/2013 $5,000.00
Other Administrative Action 9/13/2017 $0.00
Funding Only Action 5/11/2017 ($574.99)
Other Administrative Action 11/13/2013 $0.00
Other Administrative Action 8/13/2013 $6,891.00
Funding Only Action 4/10/2013 $34,980.00

Total Amount

$0.00
($574.99)
$39,980.00
$0.00
($574.99)
$0.00
$6,891.00
$0.00
$45,721.02



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 7
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
03/07/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0005 PR-R0-12-00263 Regren 10
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1200 sixth Avenue, Suite 900
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 SeqtEle WA (98101
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

[ ]a. PURCHASE

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

70395172337

REFERENCE YOUR:

Please furnish the following on the terms

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

D e. HUBZone

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 006928857
FMC, Pocatello
This action hereby issues Time & Materials
TO number 0005. The contractor's task
order proposal submitted February 12, 2013
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $7,500.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $11,717.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Nadia Velasco
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
03/07/2013 |EP-W-13-001

ORDER NO.
0005

ITEM NO. SUPPLIES/SERVICES

(a) (b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

reference in the amount of $11,717.00

Contracting Officer's Representative

non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Carla Fisher Max Expire Date:
12/31/2013

Admin Office:

SRRPOD

Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 03/07/2013 to
12/31/2013

0001 Base Period
Accounting Info:

01 BFY: 12 EFY: 13 Fund: B Budget
Org: 10B Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:
1210BDR022-001

Funding Flag: Complete

Funded: $7,500.00

is hereby approved and incorporated by
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $7,500 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Carl Fisher is appointed as the Task Order

(TOCOR) . The work under this task order is

US Environmental Protection Agency

12-13-B-10B-302DA1-2505---1210BDR022-0

7,500.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$7,500.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



FMC, Pocatello Page 3 of 7
REPA-5, Base Year

PERFORMANCE WORK STATEMENT
CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen Hamilton

l. Title FMC, Pocatello

I Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)

Amberet Green

EPA, Region 10

1200 Sixth Avenue

Suite 900, M/S AWT-122
Seattle, WA 98101
Green.Amberet@epa.gov
(206) 553-0784

(206) 553-8509 (fax)

EPA Task Order Contract Officer Representative (TOCOR)

Carla Fisher

EPA, Region 10

1200 Sixth Avenue
Suite 900; M/S AWT-121
Fisher.Carla@epa.gov
(206) 553-1756

(206) 553-8509 (fax)

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1, sub-task 1.1 and 1.2, of the
REPA 5 Zone Ill Contract PWS.

v. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer issuance
through 12/31/13.

V. Background

FMC Corporation is located in Pocatello, Idaho on the Shoshone-Bannock Tribes Fort Hall Indian
Reservation. The FMC plant covers 1,400 acres and was in operation from 1949 to 2001. FMC
processed 1.4 million tons of phosphate-bearing shale ore per year which produced 250 million pounds of
elemental phosphorus per year. When in operation, FMC mined the shale and transported this material
to the plant where the ore was crushed and sized. The ore was formed into briquettes and calcined
before being fed into furnaces where the elemental phosphorus was recovered.



FMC, Pocatello Page 4 of 7
REPA-5, Base Year

The plant operation included several waste management units which have interim status under the
Resource Conservation and Recovery Act (RCRA). The RCRA Part B permit application submitted in
1991 included several surface impoundments, a slag pit sump, a drum storage area, and several tanks.
The surface impoundments contain wastes such as phossy water and precipitator slurry from FMC’s
processing operations. As part of a 1998 RCRA Consent Decree, FMC was required to close a number
of units, including eight RCRA surface impoundments and the slag pit sump according to RCRA closure
standards and construct a waste treatment facility to safely treat the RCRA hazardous waste.

In December 2001, prior to operation of the waste treatment plant, FMC ceased operations. The waste
treatment plant was dismantled and the eight RCRA surface impoundments were closed in 2004 and
2005 under the RCRA Consent Decree in accordance with EPA-approved RCRA closure plans.

FMC is required to monitor the performance of the RCRA caps and the slag pit sump in accordance with
RCRA post-closure plans which were developed for each unit. The current post-closure plans include
requirements for FMC to conduct periodic sampling and analysis of pond-specific ground-water
monitoring wells and measurements of pressure and temperature from several temperature monitoring
points located atop several of the surface impoundments. In addition, FMC is required to conduct
periodic inspections and maintain the various components of the capped surface impoundments.

In 2006, excess phosphine gas was detected emanating from RCRA Pond 16S. In December 2006, EPA
issued a Unilateral Administrative Order (UAO) under the Comprehensive Environmental Response,
Compensation and Liability Act (CERCLA) which requires FMC to design, construct and operate a gas
extraction and treatment system (GETS) which will extract and treat the phosphine gas until the levels of
gas emanating from Pond 16S are at reduced to 10 percent of the lower explosive limit for at least one
year.

Phosphine gas continued to be detected outside of the cap, including at electrical panels and manholes,
at a number of the ponds. In some cases, concentrations were high enough that work could not be
performed in the area. On April 16, 2010, FMC began extraction and treatment of gas at Pond 15S to
address the releases from that pond. On June 14, 2010, the EPA issued a UAO to FMC under Section
106(a) of CERCLA requiring gas extraction and treatment at Ponds 8E, 15S, 17, and other ponds as
necessary. In addition, the UAO requires comprehensive monitoring for phosphine gas and requires FMC
to develop and implement a phosphine assessment program to develop an effective phosphine
monitoring program and appropriate triggers for additional monitoring and/or gas extraction and
treatment.

EPA is in the process of modifying the RCRA post-closure plans for the eight surface impoundments and

the slag pit sump to consolidate them into one document, provide additional specificity on a number of
post-closure requirements, and make several adjustments to reflect new information.

VI. Objective/Purpose

The purpose of this Task Order is to assist EPA in modifying and revising the nine RCRA post-closure
plans and in reviewing FMC-generated monitoring and inspection reports related to post-closure
activities. Additional assistance in developing a RCRA post-closure permit, or equivalent document and
incorporating the modified post-closure plans in to this document may also be needed.

VII. Assumptions and Constraints

The post-closure plans will be modified in accordance with the applicable RCRA requirements under 40
CFR Part 264 — Standards for Owners and Operators of Hazardous Waste Treatment, Storage and
Disposal Facilities.



VIII.
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Scope

Task 1: Technical Review of FMC-Generated Documents Related to Post-Closure Activities

The contractor shall provide technical reviews of facility-generated documents related to RCRA post-
closure activities at the FMC facility. This task may include review of documents and reports generated as
part of the CERCLA UAOQ for the RCRA Ponds. The contractor shall provide technical support at internal
and external meetings to address/discuss technical review of documents. The contractor may be required
to defend, clarify, or explain any comments or reports they generate based on the technical review.
Meeting support may include technical facilitation and/or formal presentation using visual aids such as
maps or computer programs. Meeting attendees may include representatives from FMC, Idaho
Department of Environmental Quality, the Shoshone-Bannock Tribes, and the public.

The complexity level for this task is moderate.

Deliverables: 1. Technical Review of RCRA Pond Monitoring and Inspection Reports
2. Technical Review of Removal Action Completion Report
3. Technical Review of Technical Memoranda
4. Technical Review of data submittals

Task 2: Development and Review of Modified/Revised Post-Closure Plans

The contractor shall provide technical reviews of the FMC-generated revised post-closure plans. If EPA
elects to modify the post-closure plans unilaterally, the contractor shall provide technical assistance in
developing the modified post-closure plans. This support may include assisting EPA in the development
of the groundwater monitoring, phosphine and other pond gas monitoring, soil-gas monitoring, security
procedures, operation and maintenance requirements, inspection requirements, contingency plan, and
record keeping and reporting for post-closure care of the surface impoundments and slag pit sump. The
contractor shall provide technical support at internal and external meetings to address/discuss proposed
and final modifications to the post-closure plans. The contractor may be required to defend, clarify, or
explain any comments or reports they generate based on the technical review. Meeting support may
include technical facilitation and/or formal presentation using visual aids such as maps or computer
programs. Meeting attendees may include representatives from FMC, Idaho Department of Environmental
Quality, the Shoshone-Bannock Tribes, and the public.

The complexity level for this task is high. However, once the review of the revised post-closure plan is
completed, the level of complexity may decrease to moderate.

Deliverables: 1. Technical Review of Revised Post-Closure Plan
Task 3: Development of Post-Closure Permit or Equivalent Document

The contractor shall provide technical support in development of the RCRA post closure permit or
equivalent document. This support may include review of the groundwater monitoring, phosphine and
other pond gas monitoring, soil-gas monitoring, operation and maintenance, security procedures,
inspection requirements, personnel training, preparedness and prevention, contingency plan, and record
keeping and reporting. The review shall focus on compliance with EPA regulations and guidance and the
ability of these plans to address the issues specifically related to ignitable wastes. The post-closure
permit, or equivalent document will be subject to public comment, therefore the contractor shall provide
technical support in development of the Responsiveness Summary as a result of any public comment.

EPA may elect to use the Post-Closure Rule as promulgated under 40 CFR Parts 264, 265, 270 and 271.
This rule allows the use of alternate authorities to impose post-closure requirements on RCRA facilities.
The contractor shall become familiar with this rule and may be required to provide assistance to EPA with
development of the technical requirements to be incorporated in the equivalent document.
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REPA-5, Base Year

The complexity level for this task is high

Deliverables: 1. Draft Post-Closure Permit
2. Draft Responsiveness Summary

TASK 4. Facility Closure/ Pond Closure / Inspections

The contractor shall review facility post-closure RCRA-related issues which may include but are not
limited to: post-closure monitoring and reporting, operation and maintenance, and leachate water
management. These reviews shall focus on compliance with RCRA requirements, conformance to
engineering practices, adequacy of the design to meet performance objectives as well as address the
unique properties of elemental phosphorus. The contractor shall provide comments, meeting support, or
site inspections as required by EPA.

Deliverables: 1. Inspection reports
2. Comment summaries

IX. Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of deliverables. The
contractor shall propose the quality assurance systems and methods for periodic measurement, collection
and reporting of its performance data.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical direction
must be within the scope of the contract and the TO. Technical direction is instruction to the contractor
that approves approaches, solutions, designs, or refinements; fills in details; completes the general
description of work or documentation items; shifts emphasis among work areas or tasks; or provides
similar guidance. It includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar days
after verbal issuance. The TOCOR shall forward copies of the technical direction to the Contracting
Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing.

XI. Schedule of Deliverables

All deliverables shall be provided electronically by the contractor in MSWord format. Additionally, two (2)
copies of each deliverable shall be provided. All copies shall be double-sided.

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is
considered "printing" and, therefore, prohibited. For more information on restrictions relating to
deliverables, the Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).
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SUMMARY OF DELIVERABLES AND DUE DATES

Task Deliverable *Due Date
1 Technical Review of RCRA Pond Monitoring and | 30 days after contractor receipt of
Inspection Reports document for review
Technical Review of Removal Action Completion | 30 days after contractor receipt of
Report document for review
Technical Review of Technical Memoranda 30 days after contractor receipt of
document for review
Technical Review of data submittals 30 days after contractor receipt of
document for review
2 Technical Review of Revised Post-Closure Plan 30 days after contractor receipt of
document for review
3 Draft Post-Closure Permit (or equivalent) 60 days after request by TOCOR
Draft Responsiveness Summary 30 days after request by TOCOR
4 Inspection reports 30 days after completion of inspection

Comment summaries

30 days after contractor receipt of
document for review

*Note: All days are calendar days unless otherwise specified.




Mod #
P00017
P00016
BASE
015
014
013
012
011
010
009
008
007
006
005
004
003
002
001

EP-W-13-001 TASK ORDER 0005 MOD SUMMARY

Reason For Modification
Supplemental Agreement for work within scope

Other Administrative Action

Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action
Funding Only Action
Funding Only Action
Exercise an Option

Funding Only Action

Other Administrative Action

Funding Only Action
Other Administrative Action
Funding Only Action
Funding Only Action
Other Administrative Action

Award Date
6/11/2018
12/1/2017
3/7/2013
9/28/2017
11/16/2016
10/7/2016
10/7/2016
7/27/2016
4/6/2016
12/1/2015
5/19/2015
4/21/2015
3/11/2015
1/28/2015
10/31/2014
6/17/2014
1/27/2014
9/5/2013

Obligation
$0.00
$0.00
$7,500.00
$0.00
$0.00
$0.00
$0.00
($30,000.00)
$53,000.00
$16,000.00
$57,927.00
$0.00
$4,500.00
$0.00
$0.00
$50,500.00
$5,000.00
$0.00

Total Amount
$0.00
$0.00
$11,717.00
$0.00
$0.00
$0.00
$159,151.00
($30,000.00)
$107,544.00
$16,000.00
$0.00
$0.00
$0.00
$129,068.41
$0.00
$0.00
$56,067.16
$7,901.00
$457,448.57



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 11
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
03/15/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0006 PR-R0-13-00063 Regren 10
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1200 sixth Avenue, Suite 900
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 SeqtEle WA (98101
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 006928857
Superfund PRP Search
This action hereby issues Time & Materials
TO number 0006. The contractor's task
order proposal submitted February 5, 2013
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $45,851.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $581,718.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

)

23. NAME (Typed)

Evelyn Stanley
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
03/15/2013 |EP-W-13-001 0006
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(@) (b) (c) (d) (e) (U] ()
is hereby approved and incorporated by
reference in the amount of $581,718.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $45,851 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Gail Akiyama is appointed as the Task Order
Contracting Officer's Representative
(TOCOR) . The work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Gail Akiyama Max Expire Date:
12/31/2013

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

Accounting Info:
13--T-10Q-501EC7-2505-10WQQV00-C002-1310QFCO
09-001 BFY: 13 Fund: T Budget Org: 100
Program (PRC): 501EC7 Budget (BOC): 2505
Job #: 10WQQV00 Cost: C002 DCN - Line ID:
1310QFC009-001

Period of Performance: 03/15/2013 to
12/31/2013

0001 Base Period 45,851.00

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $45,851.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



Mod #
P00030
P00029
P00026
P00025
P00024
BASE
028
027
023
022
021
020
019
018
017
015
014
013
012
011
010
009
008
007
006
005
004
003
002

EP-W-13-001 TASK ORDER 0006 MOD SUMMARY

Reason For Modification
Supplemental Agreement for work within scope

Funding Only Action
Other Administrative Action
Funding Only Action
Other Administrative Action

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Exercise an Option

Funding Only Action

Funding Only Action
Other Administrative Action
Funding Only Action
Other Administrative Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Other Administrative Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Award Date
5/11/2018
4/9/2018
12/14/2017
12/12/2017
12/1/2017
3/15/2013
2/20/2018
2/5/2018
12/6/2016
9/6/2016
6/23/2016
1/27/2016
7/13/2015
3/13/2015
3/13/2015
3/11/2015
2/26/2015
10/23/2014
10/16/2014
7/14/2014
6/27/2014
3/12/2014
2/3/2014
12/30/2013
12/30/2013
8/16/2013
8/1/2013
6/19/2013
5/8/2013

Obligation
$0.00
$13,000.00
$0.00
$0.00
$0.00
$45,851.00
($13,000.00)
$37,000.00
$0.00
$19,897.00
$130,000.00
$145,000.00
$150,000.00
$0.00
$0.00
$100,000.00
$0.00
$0.00
$77,112.00
$0.00
$150,000.00
$200,000.00
$30,000.00
$0.00
$0.00
$48,109.00
$216,000.00
$100,000.00
$97,758.00

Total Amount

$0.00

$0.00

$0.00

$0.00

$0.00
$581,718.00
$0.00

$0.00

$0.00

$0.00
$130,000.00
$379,943.23
$0.00

$0.00
$1,800.00
$0.00
$502,002.96
$0.00

$0.00

$0.00

$0.00

$0.00

$0.00
$547,112.36
$0.00

$0.00

$0.00

$0.00

$0.00



001 Funding Only Action 3/28/2013 $74,000.00 $0.00
$2,142,576.55



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:
EP-W-13-00
03/21/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0007 See Schedule SRRPOD
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Ariel Rios Building
Ariel Riocs Building 1200 Pennsylvania Avenue, N. W.
1200 Pennsylvania Avenue, N. W. A e DR
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Wasliincraen DC 20460
7.TO: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 006928857
West Coast Climate and Materials Management
Forum Websites (Public and Internal)
Development and Maintenance (Region 9)
This Action hereby issues Time & Materials
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $25,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $35,025.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Nadia Velasco
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
03/21/2013 |EP-W-13-001 0007

ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY

ORDERED PRICE ACCEPTED
(a) (b} (c) (d) (e) (U] (@)
TO number 0007. The contractor's task

order proposal submitted 2/19/2013 is
hereby approved and incorporated by
reference in the amount of $35,025.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $25,000.00 (obligated TO ceiling) which
the contractor is not authorized to exceed.

Jinky Callado is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Jinky Callado Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 03/21/2013 to
12/31/2013

0001 Base Period 25,000.00
Requisition No: PR-R$-12-00375,
PR-R9-13-00149

Accounting Info:
12-13-B-09J2B-302DA1-2505---1309JR3508
-001 BFY: 12 EFY: 13 Fund: B Budget
Org: 09J2B Program (PRC): 302DAl
Budget (BOC): 2505 DCN - Line ID:
1309JR3508-001

Funding Flag: Partial

Funded: $15,000.00

Accounting Info:
12-13-B-09J2E-303D%99-2505---1209JR2523
-001 BFY: 12 EFY: 13 Fund: B Budget
Org: 09J2E Program (PRC): 303D99
Budget (BOC): 2505 DCN - Line ID:
1209JR2523-001

Continued

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $25,000.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
03/21/2013 |EP-W-13-001 0007
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) ) (e) ® (@
Funding Flag: Partial
Funded: $10,000.00
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen Hamilton
TASK ORDER NUMBER: 0007

Title

West Coast Climate and Materials Management Forum Websites (public and internal) Development and
Maintenance

COR Information

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Jinky Callado

75 Hawthorne St, WST-2

San Francisco, CA 94305

callado.jinky@epa.gov

Work: 415-972-3229

Fax: 415-947-3530

EPA Task Order Contract Officer Representative (TOCOR)
EPA Region 9

Jinky Callado

75 Hawthorne St, WST-2

San Francisco, CA 94105

callado.jinky @epa.gov

Work: 415-972-3229

Fax: 415-947-3530

Authorization

This Performance Work Statement (PWS) is in accordance with Task 6.

Period of Performance

The period of performance for this Task Order (TO) is from beginning of effort to December 31, 2013.

Background

The Forum is an EPA-convened partnership of over 150 cities, states and local governments that
develop and share ways to integrate lifecycle materials management policies and practices into climate,
sustainability and solid waste plans. The Forum produces original tools developed in direct response to
the partners’ requests and engagement. The recently developed website,
www.westcoastclimateforum.org, provides a platform that makes the Forum’s information and products
available to other jurisdictions as well as communicates the value of a materials management approach,

Page 4 of 6



highlights partners’ work and announces upcoming events. The internal site,
http://community.westcoastclimateforum.org/home, is an electronic collaboration tool for the Forum’s
Workgroup members where they can post call information and notes, draft documents and events
calendar. It offers password protected workspaces for all Forum workgroups.

Purpose

The purpose of this work assignment is to provide maintenance, design, creative and informational
integration and consistency, and general technical support for the Forum’s two websites. The publicly
facing website will require new content to be added, possible affecting overall design, and the internal
website will require additional functionality based on user needs and feedback. This will require the
contractor to work closely with EPA staff and other Forum partners to host the websites and all
associated technical and design needs.

The purpose of this work is to continue development and integration of the Forum’s two websites EPA
staff will require Drupal training for new features and function.

In addition, this work will provide ongoing maintenance for the two websites, including

Scope

Work Closely with EPA Staff to Complete the Following:

Task 1
Continue Development of Newly Constructed Forum Websites
¢ Add new content as it is developed such as Food Waste Prevention Toolkit
¢ Recommend options for expanding websites based on user feedback and new content
e Create Resources Page for Public Website
e Create Resources Box for Public Website

Task 2
Develop Functionality of Internal Website
e Add events/calendar page
e Create unique logins for administrators/editors

Task 3

Support Creative and Informational Consistency
e Recommend options to improve creative and informational consistency
e Change white background to gray
¢ Provide design for website expansions

Task 4

Support Interface of Public and Internal Websites
e Make enhancements based on user feedback
e Optimize integration

Task 5
Provide Ongoing Maintenance for Both Websites

Page S of 6



e Make site 508 Compliant
e Help identify and correct broken links
¢ Modify and edit content

Task 6
Provide Ongoing Drupal Training to EPA Staff and Partners
e Create “hands-on” learning
¢ Provide training for new and modified Drupal modules

Task Order Deliverables -Schedule

Deliverables under this task order are specified in the task description above. The deliverables will be
based on needs as the project proceeds. The schedule for submittal of all deliverables, other than those
contractually required (e.g., the work plan) shall be determined in coordination with the EPA TOPO.

Communication
1) EPA & contractor will communicate regularly to give and receive feedback & comments on
design, content, timeline and budget. Contractor will notify EPA of over or under expenditures
and adjustments to timeline.

Page 6 of 6



Mod #
P00014
BASE
013
012
011
010
009
008
007
006
005
004
003
002
001

EP-W-13-001 TASK ORDER 0007 MOD SUMMARY

Reason For Modification Award Date Obligation
Funding Only Action 5/30/2018 ($1,295.73)
3/21/2013 $25,000.00
Other Administrative Action 5/30/2017 $0.00
Funding Only Action 5/3/2017 ($1,653.76)
Funding Only Action 10/19/2016 (50.83)
Funding Only Action 10/19/2016 $0.00
Funding Only Action 9/6/2016 $12,000.00
Funding Only Action 5/19/2016 $10,000.00
Funding Only Action 12/28/2015 $30,000.00
Funding Only Action 11/16/2015 $0.00
Funding Only Action 9/4/2015 $0.00
Funding Only Action 12/12/2014 $0.00
12/10/2014 $0.00
Funding Only Action 7/23/2014 $35,000.00
Funding Only Action 11/26/2013 $10,025.00

Total Amount
$0.00
$35,025.00
$0.00
$0.00
($0.83)
($0.83)
$0.00
$0.00
$57,150.73
$0.00
$38,427.65
$0.00
$0.00
$41,809.33
$0.00
$172,411.05



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 9
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
03/29/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0008 PR-R8-13-00096 Region 8
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1595 Wynkoop St
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Befwen CO  [80202-1129
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
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PERFORMANCE WORK STATEMENT

Contract No.: EP-W-13-001
Contract Name: REPA 5 Region 2
Contractor Name: Booz Allen Hamilton
Task Order No.: 0008

1.0

2.0

3.0

Title

Region 8 CERCLIS/SEMS Database

Estimated Period of Performance

From Task Order Issuance through December 31, 2013.

EPA Key Personnel

a. Task Order Contracting Officers Representative (TOCOR):

Dianna Lim, Database Administrator

(303) 312-7830

b. Alternate Task Order Contracting Officers Representative
Benjamin Bents, Environmental Protection Specialist

(303) 312-6435

e. Regional Project Officer:
Benjamin Bents, Environmental Protection Specialist

(303)312-6435

d. Technical Advisors:
Tony Selle
Data Team Unit Chief
Ecosystem Protection and Remediation, Support Program

(303) 312-6774

EPA Region 8

Solid and Hazardous Waste Program
1595 Wynkoop St. (8P-HW)
Denver, CO 80202-1129

fax: (303)312-6341.



4.0 Authorization

This Performance Work Statement is in accordance with Section C.2, page C-2 of 4 of
the REPA 5, Zone 3 Contract the following Task types.

Task 4 Records and Data Management
4.2 Data Management.
Task 5 Training Public Involvement
5.1 Training Education and Meeting Support

5.0  Background

The Superfund program has a mandate to cleanup toxic waste sites. The primary mission of the
program is to implement and enforce the provisions of the Comprehensive Environmental
Response, Compensation, and Liability Act of 1980 (CERCLA) and the Superfund Amendments
and Reauthorization Act of 1986 (SARA). CERCLA and SARA authorize the U.S.
Environmental Protection Agency (EPA) to identify and clean up uncontrolled releases of
hazardous waste. The Superfund program is also responsible for implementation of the
Chemical Emergency Preparedness program; the Oil Pollution Act; the spill prevention and
response portion of the Clean Water Act; and assessment of Federal Facilities under the Base
Realignment and Closure program.

There are numerous activities associated with the administration of the Superfund program,
including, but not limited to, issuing contracts for toxic waste site cleanup, determining and
obtaining reimbursement for costs the Federal Government incurred, tracking activities at
Superfund Cleanup sites, fiscal and other resource management activities, logging and tracking
emergency response activities, interaction with community organizations, and producing
information fact sheets.

The U.S. Environmental Protection Agency (EPA), Region VIII Superfund program has an
inventory of more than 2586 potentially uncontrolled hazardous waste sites region-wide. The
National Oil and Hazardous Substance Contingency Plan (NCP) at 40 CFR Part 300.5, defines
the Comprehensive Environmental Response Compensation and Liability Information Systems
(CERCLIS), as the mission-critical database in which the EPA is required to record its
accomplishments, plan future actions, and manage its extramural budget on a national and
regional basis.

CERCLIS is a single national database that is being used by the Superfund Program in Region
VIII which all Superfund program data are collected, entered, stored, and retrieved for Regional
and EPA Headquarters use. The application utilizes an extensive and complex Oracle database
structure which is housed on the national database server in the EPA Headquarters. CERCLIS
transactions, including all insertions, deletions, and modifications of database records, are
captured in a real time basis.



The CERCLIS system in Region VIII supports approximately 80 users, including Remedial
Project Managers, On-Scene Coordinators, Site Assessment Managers, Enforcement Specialists,
Attorneys, Program Specialists, and Program Managers. Data is entered directly into CERCLIS.
This system provides a foundation of data for various other EPA Superfund systems, which
produce reports in various formats to support Regional program management decisions, and to
respond to requests for Superfund program information to States, Congress, and the public (via
both FOIA and ad hoc requests).

Security is imperative within CERCLIS. While most records are open to public review, certain
enforcement records are considered pre-decisional, therefore, must remain confidential until the
action is taken. A portion of Superfund data is protected by the Privacy Act or as proprietary
(i.e., confidential business information). All data must remain intact, uncorrupted and free from
unauthorized disclosure at all times.

The Contractor’s duties will be limited to support and assistance. At no time will the contractor
have the authority to make decisions on the course of action EPA will pursue or the viewpoint’s
EPA will express. In addition, contractor personnel will at all times make efforts to emphasize
their contractor status in any contact with the public, personnel from local, state, and other
federal agencies, or EPA personnel unfamiliar with contractors role.

Data quality is of extreme importance. Data must be consistent, complete, current and readily
accessible to the people who need it.

6.0  Purpose

To operate, manage and support the Region 8 Comprehensive Environmental Response
Compensation and Liability Information Systems (CERCLIS), the mission-critical database in
which the EPA is required to record its accomplishments, plan future actions, and manage its
extramural budget on a national and regional basis.

7.0  Description of Work to Be Performed
Subtask 4.2.1 - CERCLIS Data Entry and Data Quality

The contractor shall add, modify and delete records in CERCLIS and related systems,
based on specific source documents. Sources documents include coding sheets and
annotated reports for all Superfund Program areas. Superfund Program areas include, but
are not limited to: remedial, removal, site assessment, federal facilities, enforcement,
budget/financial, program management planning, and program management non-site
specific accomplishments. The contractor shall perform quarterly data management
procedures. These procedures include, but are not limited, to preparing SCAP summary
reports, identifying past planned actions, and distributing reports to the Project Managers
(Remedial Project Managers, On-Scene Coordinators, and Environmental Specialists) for
review and update. The contractor shall perform data quality and audit checks for data
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entered into CERCLIS. The data quality checks include, but are not limited to checking
cleanup activities to make sure that data is accurately coded in CERCLIS, and verifying
its correct appearance on the accomplishment report that the Superfund Program provides
to Congress.

The EPA is in the process of converting CERCLIS system to the new Superfund
Enterprise Management Systems (SEMS)/Primavera. The contractor shall assist the
Information Management Coordinator (IMC) in the data verification process when the
information is migrated from CERCLIS to SEMS/Primavera in October 2013. The data
verification process will involve data quality check of CERCLIS data to Primavera. Data
quality checks include and are not limited to action codes, action dates, lead codes, OU,
etc.

Subtask 4.2.2 - General Support to CERCLIS Database

The contractor shall perform the following activities necessary to support the CERCLIS
Database Superfund Program and coordinate with HQ and other Regional CERCLIS program
managers.

a. Attend CERCLIS National Conference Calls as needed: There are four active
workgroups that meet every other week via conference call.
b. Perform System Testing for New Releases: The contractor is responsible for

testing the performance of the new database releases to ensure that it is working
properly before it is released into the production database.

c. Perform Historical Data Quality Assurance and Research: The contractor is
responsible for performing data quality checks to ensure that accomplishment
actions entered in CERCLIS have the necessary supporting documents.

d. CERCLIS Management Review Support: The contractor is responsible for
performing management review in the absence of the IMC. The Management
Review process shall be conducted three times a day by going into CERCLIS to
review and approve actions that are being submitted by the Remedial Project
Managers (RPMs), On-Scene Coordinators (OSCs), and the Enforcement
Specialists.

€. Five Year Review Issues/Recommendations Review: The contractor is
responsible for running the ReportLink report entitled “SYR-Issues and
Recommendation Date Updated/Verified RPM Report” report #1507 and send it
to the RPM for review and update on a monthly basis.

Subtask 4.2.3- CERCLIS Database Deliverables

As directed by the EPA Task Order Manager, the contractor shall develop standard and
ad hoc reports (to include data, tables, text, and graphics) from CERCLIS, Infomaker,
PowerBuilder and ReportLink, etc. in accordance with established schedules or as
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requested by EPA. Report development shall include conducting user interviews with
EPA personnel to collect data, populating the application with the data that has been
gathered and generating report(s). The contractor shall review the reports for accuracy
and completeness. Reports will be delivered in accordance with established priorities and
set deadlines. The contractor shall respond to report requests from CERCLIS and
Facility Linkage Application (FLA) etc., including those prepared for Freedom of
Information Act (FOIA) requests. At a minimum, the contractor shall provide assistance
and support the FOIA Tracking System.

The contractor shall perform the conversion of the reports from ReportLink, InfoMaker,
and PowerBuilder to the new Oracle Business Intelligence (OBI) when the replacement
of CERCLIS occurred. The contractor shall have knowledge of the current report logic
and OBI to perform the reports conversion. The contractor shall coordinate and work
closely with the IMC to identify reports for conversation to the new OBI.

Subtask 4.2.4 - CERCLIS Information/Document Management Planning and Services

The contractor shall retrieve from the SEMS Superfund Document Management System
(SDMS) for Region 8 source documents and link document to the appropriate
accomplishment activities/actions recorded in CERCLIS. The contractor will provide

support in managing records in all media, performing functions such as collecting,
organizing, and storing them.

Subtask 4.2.5 — CERCLIS Generic Workplan

The intent of the Generic Workplan is to establish a mechanism which is flexible and
simple to implement, while adequately addressing the Region’s need for effective
programmatic and fiscal control. Contractor shall provide workplan no later than three
weeks after the contract is awarded.

Subtask 4.2.6 — CERCLIS Monthly Project Costing Status Report

EPA anticipates scheduling monthly meetings to discuss project status including any new
CERCLIS/SEMS national initiatives and regional issues pertinent to the veracity of the
CERCLIS/SEMS database. Monthly meetings shall be scheduled with the TOCOR,
Dianna Lim. The contractor shall provide a cost funds status report by identifying the
actual costs during the reporting period for each task order. The status report should be
submitted to the EPA, Project Office by fifteen business days after the start of the month.
The status report will include at a minimum:

1. work activities during the period including deliverables
ii. identification of any problems or delays
iii. detail project cost documentation



Subtask 5.1.2 — CERCLIS/SEMS Training

As needed, the contractor shall provide basic CERCLIS training to new end-users using
the EPA training facility and equipment. The contractor shall receive training on the new
SEMS/Primavera system. On an as needed basis, the contractor shall assist the IMC in
training end-users when the new system becomes available. The training programs must
allow EPA and end-users to receive independent training at the user’s own pace. The
EPA Project Officer will identify specific training tasks throughout the period of
performance.

8.0 Complexity Level: Moderate to Less Complex

Staffing Requirements
The staff qualifications for this task order require, at a minimum, the following

knowledge and skills:

1) At least one year of hands on CERCLIS experience.

2) At least one year of SQL language experience, Infomaker, PowerBuilder, and
Oracle Business Intelligence for technical task #3 listed above.

3) Good written and oral communication skills. In addition, this task requires the
ability to organize work and solve problems in a systematic manner.

4) At least six months of data entry experience.

Place and Condition of Performance

Work under this contract shall be performed at the EPA Region 8 site located in Denver,
CO. All work performed under this Work Assignment shall have prior written approval
by the EPA Task Project Manager, Dianna Lim.

Equipment

The EPA shall provide all equipment necessary to complete the work described above
including Personal Computer (PC) hardware and peripheral devices for the Contractor’s
staff. EPA will provide a LAN connection and all software necessary to perform the
work. Through the LAN connection, EPA shall provide the contractor access to EPA
LAN services, such as printers, email, access to CERCLIC, SEMS/Primavera, etc.

Performance Measures and Quality Assurance
The contractor shall proposed performance measures related to quality and timeliness of

deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.



9.0 Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS.
Technical direction must be within the scope of the contract and the TO. Technical
direction is instruction to the contractor that approves approaches, solutions, designs or
refinements; fills in details, completes the general description of work or documentation
items; shifts emphasis among work areas or tasks; or provides similar guidance. It
includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five
(5) calendar days after verbal issuance. The TOCOR shall forward copies of the
technical direction to the Contracting Officer (CO) and RTCOR.

The CO is the only person authorized to make changes to the TO or contract. Any
changes to the TO scope, period of performance or deliverable due dates must be
approved by the CO in writing.

10.0 Summary of Deliverables and Due Dates

Distribute quarterly SCAP update to the RPM Due Date: 2™ Monday for the month of,
March, June, September, and December

Data Entry Due Date: Ongoing

Five Year Review Issues/Recommendation Report Due Date: 20 working days after the start of

Report# 1507 the month

Response to FOIA Requests Due Date: 10 working days after requested
receipt.

Ad Hoc reports Due Date: 11 working days after request
receipt.

Generate and Hang reports in ReportLink Due Date: As needed basis

Perform Database Testing Due Date: 2 weeks after HQ release of the
database to the region.

Generate and Distribute SCAP Reports to the Due Date: 6 working day of the month of

Region 8 States October, January, April and July

Train new CERCLIS user Due Date: As needed basis.

Monthly Progress Report Due Date: 20 working days after the start of
the month



EP-W-13-001 TASK ORDER 0008 MOD SUMMARY

Mod # Reason For Modification Award Date Obligation Total Amount
BASE 3/29/2013 $30,000.00 $50,546.00
002 Funding Only Action 9/30/2014 ($9,203.64) ($9,203.64)
001 Funding Only Action 9/3/2013 $20,546.00 $0.00

$41,342.36
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REPA 5 Region 9 Tribal Nations CEI Task Order Proposal
CONTRACT NAME: REPA 5
CONTRACTOR:
REGIONAL TASK ORDER REQUEST:

February 1, 2013
I Title

Perform comprehensive compliance evaluation inspections (CEls) of RCRA hazardous
waste generators in the Navajo, Arizona, Nevada and/or California Tribal Nations.

1L Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Jinky Callado (WST-2)

75 Hawthorne Street

San Francisco, CA 94105

callado.jinky @epa.gov

Telephone No. 415-972-3321

Fax No. 415-947-3530

Technical Manager

Daniel Fernandez (WST-3)

75 Hawthorne Street

San Francisco, CA 94105-3901
fernandez.daniel @epa.gov
Telephone No 415 -972 -3299
Fax No. 415 - 947-3530

1L Authorization

This Performance Work Statement (PWS) is in accordance with Task 2, Field oversight,
inspections, sampling and data review.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through December 31, 2013.
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V. Background

The Tribal Nations have manufacturing companies, health care centers and other business
that generate RCRA hazardous wastes. All generators of RCRA hazardous waste are
subject to the RCRA regulation and are required to be inspected to determine compliance.

VI Objective/Purpose and Technical Direction

The purpose of this TO is to obtain the services of a qualified Contractor to conduct one
(1) one-week comprehensive CEIs to verify the Facilities compliance with the Hazardous
Waste Regulations, and to confirm their generator status in the Navajo, Arizona or
California tribal facilities.

A week before the CEls the Contractor will be responsible for contacting the particular
tribal environmental program to notify them of the inspections, and ask if they would like
to participate. In cases where tribal inspectors participate in the inspection, the

Note: As previously stated, the Contractor will lead the inspections, write the reports,
and provide deliverables.

The Contracting Officer is the only person authorized to make changes to this Task Order

or contract. Any changes must be approved by the Contracting Officer in writing, as an
amendment to this TO and/or a modification to the contract.

vil.  Assumptions and Constraints

This task order assumes Contractor staffing team is highly competent, responsive,
attentive, prompt, and experienced. The Contractor shall:

e develop a staffing plan to perform the required tasks (i.e., number of persons, title
of each position, and specific task(s) that each Contractor representative will be
performing, and number of hours estimated to complete each task). EPA

anticipates the inspection will take two full work weeks.

e provide names and qualifications of each person that will be participating in the
CEL

The TOCOR has the right to reject any or all of the persons proposed to perform the
request work.

Travel required under this TO will be performed in accordance with the contract.
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The Contractor shall be able to attend meetings and participate in conference calls, as
directed by the TOCOR. At a minimum, the following meetings or conference calls will
be held: kick-off/planning, post-inspection, and post-report. The preferred method of
communication will be conference calls.

All technical direction will be provided by the EPA TOCOR. EPA will provide the
Contractor with the CEI targets and the tribal contact phone numbers. EPA will formally
notify the Tribal Nations of the CEls and the dates of the inspections.

This TO requires a Contractor staff team that the Contractor team shall also have
experience and working knowledge of RCRA Subtitle C, RCRA air emissions, financial
assurance requirements and other applicable, relevant, or appropriate federal hazardous
waste requirements as associated with operations conducted at the Facilities.

The Contractor must comply with all EPA and regulatory requirements for the
performance of this task order. All notes and deliverables should be sent to EPA. The
contractor must have excellent capabilities in data analysis and report preparation.
Documents and deliverables should be in Microsoft Office file format (e.g., Word, Excel,
etc.), or other formats as assigned.

VII.  Scope
The following scope identifies the project planning, inspection, data analysis, and

reporting activities required by the Contractor to meet the task order purpose and
objectives.

Task 1: Project Planning

The Contractor shall meet the following performance requirements and standards, and
provide the deliverables listed below using a mid-level RCRA inspector.

Performance Requirements

The contractor shall provide project planning support for the inspections. Project
planning support shall consist of preparing for the inspections to be conducted by July 30,
2013. This includes participation in meetings or conference calls, deliverable schedules,
and routine communications by telephone, e-mail, or in person. Meetings will be planned
for and attended in San Francisco, CA, or at other locations, as needed. As stated
previously, conference calls will be the preferred method of communication.

The contractor shall communicate with the TOCOR to discuss project planning issues.
These communications may be either verbal via telephone or written via e-mail.
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All Contractor personnel shall be cleared for RCRA Confidential Business Information
(CBI). If the Contractor is not CBI certified by R-9, he or she should contact Jinky
Callado to obtain the test material.

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Jinky Callado (WST-2)

75 Hawthorne Street

San Francisco, CA 94105

callado.jinky @epa.gov

Telephone No. 415-972-3321

Fax No. 415-947-3530

Performance Standards

Written materials must be submitted in accordance with contract requirements and any
additional task order requirements.

Written materials must be clear, well written and organized and be responsive to all
comments received from the TOCOR. Deadlines must be strictly adhered to as to meet

overall project schedules.

Deliverable List

Staffing Plan — Two weeks after contract award
Schedules — as needed

Meeting minutes — as needed

Other Reports - as directed

Task 2: Inspection Activities

The Contractor shall meet the following performance requirements and standards, and
provide the deliverable listed below. The Contractor shall coordinate the focus of the
inspection efforts throughout the inspection with the EPA TOCOR.

Performance Requirements

Inspection
The five-day inspections will be conducted by July 30, 2013. The Contractor shall be the
lead for conducting the inspection of the Facilities. The Contractor shall coordinate

activities with the TOCOR.

The Contractor shall contact the Tribal contact to ask if they would like to participate in
the inspection, and coordinated any participation.
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The inspection shall consist of a physical inspection of the Facility’s operations and
review of processes, including hazardous waste generation, characterization, container
handling and storage area, the container storage area, laboratory, generator activities, and
other Permitted or generator activities. Additionally, the inspection shall included review
of the associated records required by the generator’s status, operating procedures, and the
regulations.

As needed, Contractor shall meet briefly with the TOCOR at the end of a working day to
discuss the next day’s activities.

Sampling
- No sampling will be required.
Contractor shall identify GPS coordinates, as applicable of the sampling locations. GPS

readings shall have an accuracy of +10 feet.

Performance Standards

The inspection shall be comprehensive, covering all aspects of the Permit and applicable
hazardous waste requirements.

The Contractor shall take general digital photographs of the facility and digital
photographs of items or areas where potential violations are noted or observed. The
Contractor shall comply with EPA’s Digital Camera Guidance which can be found at the
following web-link:

http://epa.gov/oecaerth/resources/policies/monitoring/digitalcameraguide.pdf

The Contractor shall obtain copies of all applicable documents which support potential
violations of the Permit or the regulations (e.g. hazardous waste manifests, waste profiles,
laboratory analyses, operating procedures, inspection records, monitoring records,

applicable permit application sections, etc.).

Deliverable List

Deliverables are identified in Task 3 below.

Task 3: Inspection Report: Post-Inspection Activities

The Contractor shall meet the following performance requirements and standards, and
provide the deliverable listed below.
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Performance Requirements

Contractor shall be available for post-inspection follow-up activities. This includes
participation in meetings or conference calls, deliverable schedules, and routine
communications by telephone, e-mail, or in person. Meetings will be planned for and
attended in San Francisco, CA, or at other locations, as needed. The primary focus will
be to ensure that potential violations are supported by evidence.

Written materials must be submitted in accordance with contract requirements and any
additional task order requirements.

Written materials must be clear, well written and organized and be responsive to all
comments received from the TOCOR. Deadlines must be strictly adhered to as to meet

overall project schedules.

When modifying deliverables in accordance with EPA revisions or modifications,
Contractor shall provide a redline version of the revised deliverables.

Performance Standards

Written report summarizing the inspection, the findings, observations, and concerns from
the inspection, the potential violations will be created by the Contractor.

The report shall contain the following minimum narrative sections: Facility background
which includes a regulatory history summary; process descriptions; site inspection which
includes discussions of observations, findings, areas of concern, supporting

documentation, and photographs; records review; and potential violations.

The report must be clear, concise, well written and organized, and incorporate or be
responsive to all comments received from the EPA TOCOR.

Deliverables shall be submitted in accordance with the schedule outlined in this TO.

Deliverable List

e Copies of all documents collected during or subsequent to the inspection
relating to the inspection — 2 weeks after inspection

¢ Summary identifying all documents collected during or subsequent to the
inspection — 2 weeks after inspection

e Draft inspection report — 45 days after inspection

e Final draft inspection report — 2 weeks after EPA comments are received

e DVD of the photographs taken during the inspection (photographs must be
unaltered) — 2 weeks after inspection

e Photograph log — 2 weeks after inspection. A sample photograph log will be
provided by the TOCOR.

Page 8 of 9



e If needed, list of outstanding questions, issues requiring additional
clarification, additional documents needed, etc. [EPA will send the Facility a
3007(a) Request for Information.] — 2 weeks after inspection

e Summary of results from inspections. As applicable, the summary shall
include the GPS coordinates of each sample location — 2 weeks after
inspection.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 09/18/2014 PR-R9-13-00113
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
BOOZ ALLEN HAMILTON INC.
Attn: HEATHER TEED 9B. DATED (SEE ITEM 11)
8283 GREENSBORO DRIVE
AL T2 327 10A. MODIFICATION OF CONTRACT/ORDER NO.
MCLEAN VA 221023838 X [EP-W-13-001
0009
10B. DATED (SEE ITEM 13)
CODE 006928857 FACILITY-CODE 04/03/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decreases —51,573.91
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Limitation of Government Obligations Under Task Orders

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 006928857

Tribal Nations CEI
Region 9

TOPO: Jinky Callado Max Expire Date: 12/31/2013
The purpose of this modification is to deobligate funds in the amount of $1,573.91. The
total obligation has changed from $24,504.00 to $22,930.09. The task order ceiling is now

$22,930.09, which the contractor is not authorized to exceed.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Louise Easton

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

1t
:!:'H ELECTRONIC
(Signature of person authorized to sign) i .jﬂ gﬂdmﬂ EIG HATU H-E 02 / 1o / hlA

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-001/0009/001 2 2
NAME OF OFFEROR OR CONTRACTOR
BOOZ ALLEN HAMILTON INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: -$1,573.91

New Total Amount for this Version: $22,930.09

New Total Amount for this Award: $22,930.09
Obligated Amount for this Modification: -$1,573.91
New Total Obligated Amount for this Award:
$22,930.09

Incremental Funded Amount changed: from
$24,504.00 to $22,930.09

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $24,504.00 to $22,930.09

Obligated Amount for this modification: -$1,573.91
Incremental Funded Amount changed from $24,504.00
to $22,930.09

CHANGES FOR DELIVERY LOCATION: RS9
Amount changed from $24,504.00 to $22,930.09

CHANGES FOR ACCOUNTING CODE:
12-13-B-09J3H-501E50-2505---1309JR3506-001
Amount changed from $24,504.00 to $22,930.09

Period of Performance: 04/03/2013 to 12/31/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 9
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
04/17/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0010 See Schedule Region 10
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1200 sixth Avenue, Suite 900
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 SeqtEle WA (98101
7.70: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

[ ]a. PURCHASE

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

70395172337

REFERENCE YOUR:

Please furnish the following on the terms

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

D e. HUBZone

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) () (e) ® (@
DUNS Number: 006928857
Technical Support at Combustion Facilities
and Engineering Support for Landfill Cover
and Liner Design
This action hereby issues Time & Materials
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $30,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(0)
i GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $131,757.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Nadia Velasco
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
04/17/2013 |EP-W-13-001 0010

ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY

ORDERED PRICE ACCEPTED
(a) (b} (c) (d) (e) (U] (@)
Task Order number 0010. The contractor's

task order proposal submitted February 1,
2013 is hereby approved and incorporated by
reference in the amount of $131,797.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $30,000 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Linda Meyer is appointed as the Task Order
Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Amberet Green. The
work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Linda Meyer Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 04/17/2013 to
12/31/2013

0001 Base Period 30,000.00
Requisition No: PR-R0-13-00076,
PR-R0-13-00184

Accounting Info:
13-14-B-10B-302DA1-2505---1310BDRO06-0
01 BFY: 13 EFY: 14 Fund: B Budget

Org: 10B Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:
1310BDR0O06-001

Funding Flag: Partial

Funded: $20,000.00

Accounting Info:
13-14-B-10B-302DA1-2505---1310BDRO19-0
01 BFY: 13 EFY: 14 Fund: B Budget
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $30,000.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
04/17/2013 |EP-W-13-001

ORDER NO.

0010

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

(c)

QUANTITYJUNIT
ORDERED

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

1310BDR0O19-001

Funded: $10,000.00

Org: 10B Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:

Funding Flag: Partial

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Technical Support for Combustion and Engineering Support

CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen Hamilton
TASK ORDER NUMBER: 0010

I. TITLE

Technical Support at Combustion Facilities and Engineering Support for Landfill
Cover and Liner Design

II. Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Amberet Green

1200 — 6™ Avenue, AWT-122

Seattle, WA 98101

Green.amberet @EPA . cov

Work: (206) 553-0784

Fax: (206) 553-8509

EPA Task Order Contract Officer Representative (TOCOR)
Linda Meyer

1200-6" Avenue, Suite 900, AWT-121

Seattle, Washington 98101-3140

Meyer.linda@EPA.gov

Work: (206) 553-6636

IT1. Authorization
This Performance Work Statement (PWS) is in accordance with Task (1-3), of the REPA
5 Zone III Contract PWS.

IV. Period of Performance
The period of performance for this Task Order (TO) is from the date of contracting
Officer issuance through December 31, 2013

V. Combustion Facilities

Hanford Waste Treatment Plant (WTP), Richland WA
Emerald Chemical, Kalama WA

Ft. Glenn, Uminak Island, Alaska

PermaFix Northwest, Richland WA

Idaho National Engineering Laboratory, Idaho Falls, ID

Page 4



Technical Support for Combustion and Engineering Support Page 5

Landfill Sites:
US Ecology, Grandview Idaho
Chem Waste Management, Arlington OR

VI. Background
The above list of sites are RCRA facilities which require technical support in the area of

combustion of hazardous waste or design/closure of commercial landfills. This Task
Order is unique, in that it covers multiple sites, each with varying technical review needs.
Specifics on the document reviews/comments or support requested per facility will be
provided via a technical direction document (TDD) to the contractor. The contractor
shall perform the specified document reviews per the TDD in compliance with this PWS.

VII._SCOPE OF WORK

TASK 1 — Technical Support in Review of documents

This task includes evaluating the facility’s submittals provided in response to RCRA
enforcement orders or permits, e.g., combustion related items include: risk assessment
work plans, trial burn work plans, and trial burn reports. Engineering support could
include corrective action remedy construction/implementation including: treatability
studies, preliminary design, final design, and operations and maintenance. Engineering
support may also include review of: landfill covers, alternative covers, remedies for
treatment of groundwater, surface water, soil vapors, or soil at landfills; liner and leachate
collection system designs, operation and maintenance plans, and construction
specifications. Expertise may be required from an assortment of disciplines including but
not limited to civil engineering, mechanical engineering, chemical engineering in order to
review treatment systems.

The contractor shall review and comment on documents or progress reports submitted
during the permit application phase, pre-trial burn phase, and post trial burn phase. The
contractor shall evaluate draft and final reports for compliance with the RCRA orders,
permits, or other enforceable documents.

Technical review of documents are primarily reviews of technical studies or plans (e.g.,
engineering plans) and may include but is not limited to: emission inventory or emission
modeling, risk assessments, trial burn plans, trial burn reports, landfill construction
designs, cover designs, operation and maintenance plans, and construction specifications.

Review support should include application of common engineering principles, knowledge
of appropriate codes and nomenclature to assess adequacy of design to meeting relevant
performance standards. The typical types of review requests include:
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Combustion Risk Assessment Support

The contractor shall review combustion risk assessment work plans and reports. The
purpose of combustion risk assessment support is to provide technical analyses during
permit reviews, negotiations, and litigations. The contractor shall use relevant EPA
combustion guidance including but not limited to:

EPA's Hazardous Waste Incinerator regulations under 40 CFR 264 Subparts O, 40
CFR §270.19, and 270.62 , 40 CFR Part 60, Appendices, 40 CFR Part 63 Subpart
EEE, and EPA SW-846 Methods.

EPA Hazardous Waste Incineration Guidance Series

Quality Assurance/Quality Control (QA/QC) Procedures for Hazardous Waste
Incineration," EPA 625-6-89-023, 1/90

U.S. EPA “Risk Burn Guidance for Hazardous Waste Combustion Facilities,”
EPA 530-R-01-001, July 2001.

The contractor shall analyze design, waste feed, potential emissions, air modeling,
conceptual site model, human health and ecological risk assessment approach in order to
advise EPA on appropriate protective measures, e.g., permit conditions, corrective
actions or penalty assessments.

Trial Burn Work Plans/Trial Burn Report Support

The contractor shall perform a detailed review of Trial Burn Work Plans/Trial Burn
Reports for technical adequacy and completeness. The review will address consistency
with EPA regulations, guidance and risk assessment work plans and will ensure that all
required areas including sampling and analysis protocols, QA/QC, engineering
description, principle organic hazardous constituents and products of incomplete
combustion selection and justification, operating parameter specification and
justification, air modeling, and monitors and instrumentation) are technically sound. The
engineering portion of these reviews includes an evaluation of the applicant’s combustion
unit and air pollution control system. The contractor shall assist EPA in drafting Notice
of Deficiencies (NODs) identifying additional information necessary for a complete
submittal or recommendations for further action by EPA.

Technical Engineering Support

Review of Evaporative Cap Design for RCRA lined landfill.

This task includes review of cover designs for the final caps at RCRA land disposal
facility and associated supporting information. The contractor shall review relevant test

information and site specific data collected to support the design. Since EPA guidance is
not extensive in the requirements for demonstrating equivalent performance to a RCRA
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recommended cap the review should provide recommendations for an equivalency
demonstration. EPA has little guidance on performance monitoring and operation and
maintenance of alternative covers, the review should provide recommendations in these
areas. The contractor shall provide written comments and recommendations 14 days from
receipt of the task order.

TASK 2. Technical Support at Meetings

The contractor shall participate and provide technical support during meetings with EPA,
the State, facility representatives, and public sector to discuss the document reviews and
comments conducted under Task 2. This task includes meetings that are conducted via
teleconferencing, meetings at the EPA offices, State offices, at the facility or with facility
representatives, and the public or community groups.

Task 3. Inspection/Performance Test Audits

Inspection/Demonstration Test

The contractor shall participate in and conduct inspections or demonstration test
observations at RCRA Facilities. This effort may include both an on-site inspection of
the facility and a records review of documents submitted to EPA or the State as required
pursuant to the Permit or Order. The contractor shall review permits, relevant
engineering drawings, equipment specifications, trial burn work plans, or other technical
information identified by EPA to prepare for the facility inspection.

The contractor shall be familiar with required health and safety protocols for the facility
to be inspected. The contractor shall be familiar with the facilities contingency plan prior
to conducting the inspection. The contractor shall obtain required health and safety
training prior to conducting the inspection. The contractor shall attend any facility
specific health and safety training required by the facility in order to conduct the
inspection or demonstration test.

The contractor shall develop an inspection/demonstration test checklist prior to
conducting the facility inspection or demonstration test. The checklist will detail
important parameters or equipment to observe while conducting the inspection to assess
operations and determine whether operations are in compliance with EPA/State orders or
permits,

At the conclusion of the inspection or demonstration test the contractor shall submit an
inspection report to EPA for review and approval. The Inspection/Observation Report
shall include the inspection checklist used in preparation for the inspection, a description
of the facility and areas observed during the inspection, areas where operations are not
being conducted consistent with EPA/State issued Orders or Permits or areas of concern
observed during the demonstration test. The Inspection report shall detail the compliance
violation and reference to the requirement in the Order or Permit. The
Inspection/Observation Report shall include field notes, document discussions with

Page
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facility personnel or equipment operators, and operating conditions at the time of the
inspection.

Trial Burn Audits

The contractor shall provide equipment and personnel to conduct a performance test audit
of the continuous emission monitors (CEMs) and volatile organic sampling train (VOST)
and test observations. The contractor will provide four gas cylinders (2 level of carbon
monoxide, one cylinder of oxygen, and one cylinder of total hydrocarbon) in order to
conduct CEM audits. The contractor shall prepare a report documenting this filed
activity. The contractor will also prepare and submit a Health and Safety Plan (HSP)
specific to the conditions at the facility to be visited.

VIII. PROPOSED DOCUMENT REVIEWS AND MEETINGS FOR T.O.

The following are anticipated for the contract period: (a) For Task 1, approximately 20

document reviews/comments are initially estimated. (b) For Task 2, approximately 10

conference calls. (c) For Task 3, 2 trips for an inspection/oversight of trial burn test and
an oversight report.

IX._ PERFORMANCE MEASURES AND QUALITY ASSURANCE

The Contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.
Unacceptable deliverables will be returned to the Contractor with comments and
directions for necessary corrections or rework, as may be applicable.

X. TECHNICAL DIRECTION

The TOCOR is authorized to provide technical direction, which clarifies the PWS.
Technical direction must be within the scope of the contract and the TO. Technical
direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation
items; shifts emphasis among work areas or tasks; or provides similar guidance. It
includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five
(5) calendar days after verbal issuance. The TOCOR shall forward copies of the
technical direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any
changes to the TO scope, period of performance or deliverable due dates must be
approved by the CO in writing.

Page 8
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XI. SCHEDULE OF TASKS AND DELIVERABLES
The contractor shall perform/submit the following tasks and deliverables within the time
frames specified below.

Tasks 1-3
Document Reviews/Comments & Meetings/ Inspections. . . . .. As scheduled with the
EPA TOCOR

Page 9



EP-W-13-001 TASK ORDER 0010 MOD SUMMARY

Mod # Reason For Modification Award Date Obligation Total Amount
P00021 Supplemental Agreement for work within scope 5/15/2018 $0.00 $0.00
P00020  Funding Only Action 1/22/2018 $0.00 $0.00
P00019  Funding Only Action 1/16/2018 $0.00 $53,165.30
PO0018 Funding Only Action 11/27/2017 $0.00 $0.00
BASE 4/17/2013 $30,000.00 $131,797.00
017 Funding Only Action 3/6/2017 $0.00 ($239.67)
016 Exercise an Option 3/6/2017 $0.00 $82,775.98
015 Funding Only Action 10/5/2016 $0.00 $0.00
014 Funding Only Action 8/4/2016 $27,000.00 $0.00
013 Funding Only Action 4/4/2016 $10,000.00 $0.00
012 Other Administrative Action 1/27/2016 $15,000.00 $80,612.88
011 Other Administrative Action 11/9/2015 $0.00 $0.00
010 Funding Only Action 10/5/2015 $0.00 $0.00
009 Funding Only Action 9/29/2015 $0.00 $0.00
008 Funding Only Action 5/28/2015 $64,000.00 $116,622.07
007 Funding Only Action 9/30/2014 $0.00 $0.00
006 6/11/2014 $0.00 $0.00
005 Funding Only Action 6/10/2014 $62,700.00 $0.00
004 Funding Only Action 4/23/2014 $0.00 $0.00
003 Funding Only Action 1/14/2014 $0.00 $178,967.62
002 Other Administrative Action 8/28/2013 $55,000.00 $10,047.00
001 Other Administrative Action 6/6/2013 $0.00 ($56,353.00)

$597,395.18



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 7
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
04/19/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0011 See Schedule Region 10
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1200 sixth Avenue, Suite 900
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 SeqtEle WA (98101
7.70: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Tesoro Alaska Refinery Hydrogeological
Support
This action hereby issues Time & Materials
Task Order number 0011. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $22,037.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $31,383.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Nadia Velasco
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
04/19/2013 |EP-W-13-001 0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(@) (b) (c) (d) (e) (U] ()
task order proposal submitted February 8,
2013 is hereby approved and incorporated by
reference in the amount of $31,383.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $22,037.00 (obligated TO ceiling) which
the contractor is not authorized to exceed.

Jan Palumbo is appointed as the Task Order
Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Amberet Green. The
work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Linda Meyer Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 04/19/2013 to
12/31/2013

0001 Base Period 22,037.00
Requisition No: PR-R0-13-00075,
PR-R0-13-00126

Accounting Info:
13--E1-10B1-302D11-2505---1310BDRO03-0
01 BFY: 13 Fund: El Budget Org: 10Bl
Program (PRC): 302D11 Budget (BOC):
2505 DCN - Line ID: 1310BDR003-001
Funding Flag: Partial

Funded: $20,000.00

Accounting Info:
12-13-B-10BO0AK-402ES90-2505---1310BDRO
10-001 BFY: 12 EFY: 13 Fund: B Budget
Org: 10BOOAK Program (PRC): 402ES0
Budget (BOC): 2505 DCN - Line ID:
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $22,037.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
04/19/2013 |EP-W-13-001 0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) ) (e) ® (@
1310BDR010-001
Funding Flag: Partial
Funded: $2,037.00
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Tesoro Alaska Refinery
Contract#: EP-W-13-001 / REPA §
Contractor: Booz Allen Hamilton
POP: 04/19/13 — 12/31/13

I. Title

Tesoro Alaska Refinery Hydrogeological Support

II. Contracting Officer Representatives

EPA Regional Task Order Contracting Officer Representative (RTOCOR)
Amberet Green

US EPA Region 10

1200 6" Avenue, Suite 900, AWT- 122

Seattle, Wa. 98101

Green.amberet@epa.gov

Work: (206)553-0784

Fax: (206)553-8509

EPA Task Order Contracting Officer Representative (TOCOR)
Jan Palumbo, RCRA Permits Unit

1200 - 6™ Avenue, Suite 900, AWT-121

Seattle, WA 98101

palumbo.jan@epa.cov

Work: 206-553-6702

Fax: 206-553-8509

II1I. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 and 2 of the REPA 5
Zone III Contract PWS.

IV. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer
issuance through December 31, 2013.

V. Background

Tesoro Alaska Refinery is a RCRA facility which is conducting corrective action and post
closure maintenance and monitoring under a post-closure and corrective action permit.

4



Tesoro Alaska Refinery
Contract#: EP-W-13-001 / REPA §
Contractor: Booz Allen Hamilton
POP: 04/19/13 — 12/31/13

Groundwater contamination, in both dissolved and liquid phases, extends underneath the major
portion of the facility and off-site.

The primary constituents of concern are benzene, toluene, ethylbenzene and xylene.

Multiple groundwater extraction and treatment systems are in operation at the facility. The
hydrdogeology at the site is very complex. The facility must demonstrate capture of the
contaminated groundwater and progress in remediation of the groundwater contamination.
Extensive groundwater monitoring is also required.

Experienced hydrogeological support is needed for the review of the facility’s continuing
groundwater corrective action remediation and monitoring, and for review of corrective action

progress reports, to ensure that the facility is meeting the performance standards in the permit.

VI. Objective/Purpose

The facility submits quarterly progress reports which describe the remediation and monitoring
activities being conducted at the site. The facility also submits workplans and reports if required
by EPA under the RCRA permit. The purpose of the task order is to review the quarterly
progress reports to assess the effectiveness of the groundwater remediation and monitoring
systems and to review workplans and reports required by EPA under the permit. As this site has
complex hydrogeology, an experienced hydrogeologist is needed to review the data presented in
the quarterly progress reports to ensure the remediation systems are working as designed and are
meeting the performance standards required by the permit.

VII. Scope of Work

TASK 1 — Document Review

The contractor shall review and prepare comments on the Quarterly Progress Reports, workplans
or reports required by EPA under the permit, and review and comment on any supporting
documentation, submitted by the facility, to assess the effectiveness of the groundwater
remediation and monitoring at the facility.



Tesoro Alaska Refinery
Contract#: EP-W-13-001 / REPA §
Contractor: Booz Allen Hamilton
POP: 04/19/13 —12/31/13

Documents to be reviewed:

4 quarterly Reports

Workplan and Report for Phase 2 Testing of PM Highway AS/SVE pilot system
Monitoring Report for Deep Benzene Plume and follow-up

Report on PIRM AS/SVE System Performance

TASK 2 — Meeting Support
The contractor shall provide technical support during meetings/teleconferences. Four meetings

are anticipated in Seattle.

VIII. Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection, and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.
Unacceptable deliverables will be returned to the Contractor with comments and directions for
necessary corrections or rework, as may be applicable. The complexity level of this effort is
rated highly complex.

IX. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical
direction must be within the scope of the contract and the TO. Technical direction is instruction
to the contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general description of work or documentation items; shifts emphasis among work
areas or tasks; or provides similar guidance. It includes evaluation of contractor performance and
comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)
calendar days after verbal issuance. The TOCOR shall forward copies of the technical direction
to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the
TO scope, period of performance or deliverable due dates must be approved by the CO in
writing.



Tesoro Alaska Refinery
Contract#: EP-W-13-001 / REPA §
Contractor: Booz Allen Hamilton
POP: 04/19/13 —12/31/13

X. Schedule of Tasks and Deliverables

The contractor shall perform/submit the following tasks and deliverables within the timeframes
established below:

DELIVERABLE DUE DATE

Task 1

Document Review 30 Days after receipt of request
Task 2

Meetings As scheduled by the EPA TOCOR
NOTE:

Requests for deliverable extensions must be made before the anticipated due date of the
comments. Extensions may be granted, but only after approval from the EPA TOCOR.



Mod #
P00022

P00021
P00019
P00018
BASE
020
017
016
015
014
013
012
011
010
009
008
007
006
005
004
003
002
001

EP-W-13-001 TASK ORDER 0011 MOD SUMMARY

Reason For Modification
Other Administrative Action
Supplemental Agreement for work

within scope
Funding Only Action
Funding Only Action

Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action
Other Administrative Action
Other Administrative Action

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Exercise an Option

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action
Other Administrative Action

Award Date

6/14/2018

5/15/2018
12/1/2017
11/21/2017
4/19/2013
3/23/2018
9/11/2017
9/1/2017
9/1/2017
6/6/2017
6/5/2017
5/31/2017
3/3/2017
9/12/2016
4/6/2016
12/4/2015
5/20/2015
11/24/2014
11/12/2014
6/25/2014
12/30/2013
12/23/2013
9/5/2013

Obligation
$0.00

$0.00
$0.00
($15,000.00)
$22,037.00
($12,310.78)
$0.00
$0.00
$0.00
$0.00
$0.00
$15,000.00
$0.00
$19,627.95
$14,250.00
$7,750.00
$36,357.04
$0.00
$0.00
$5,000.00
$0.00
$0.00
$17,963.00

Total Amount

$0.00

$0.00
$0.00
$0.00
$31,383.00
$0.00
$0.00
$0.00
$58,786.00
$0.00
$0.00
$15,000.00
$42,450.00
$0.00
$0.00
$41,627.95
$0.00
$40,043.05
$0.00
$0.00
$39,618.39
$0.00
$9,911.00



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 12
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
04/19/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0012 PR-R7-12-00287 R7
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 11201 Renner Blwvd.
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Leacxa KS  [66219
7.TO0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 006928857
IOWA Inspections CEI #2
Region 7
This action hereby issues Time & Materials
Task Order number 0012. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $10,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $243,971.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
James Langan
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
04/19/2013 |EP-W-13-001 0012
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(@) (b) (c) (d) (e) (U] ()
task order proposal submitted April 10,
2013 is hereby approved and incorporated by
reference in the amount of $243,971.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $10,000.00 (obligated TO ceiling) which
the contractor is not authorized to exceed.

Gary Witkovski is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Aaron Zimmerman.
The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Gary Witkovski Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 04/19/2013 to
12/31/2013

0001 Base Period 10,000.00

Accounting Info:
12--E1-07L1-302D11-2505---1207L92006-0
01 BFY: 12 Fund: El Budget Org: 07L1
Program (PRC): 302D11 Budget (BOC):
2505 DCN - Line ID: 1207LS2006-001
Funding Flag: Complete

Funded: $10,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $10,000.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGIONAL TASK ORDER NUMBER:
March 26, 2013

l. Title IOWA INSPECTIONS

I Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)

Aaron Zimmerman

US EPA Region 7

11201 Renner Boulevard
Lenexa, KS 66219
zimmerman.aaron@epa.gov
Work: (913) 551-7333

EPA Task Order Contract Officer Representative (TOCOR)

Gary R. Witkovski (ENSV/EFCB)
U.S. EPA

Neal Smith Federal Building

210 Walnut Street, Room 473
Des Moines, 1A 50309-2109
Witkovski.Gary@epa.gov

(515) 284-4029 Phone

EPA Alternate TOCOR

Trevor L. Urban (ENSV/EFCB)
U.S. EPA Region VI

300 Minnesota Ave.

Kansas City, KS 66101
Urban.Trevor@epa.gov

(913) 551-7133 Phone

(913) 551-5296 Fax

[l Authorization
This Performance Work Statement (PWS) is in accordance with Task 2.1 (Field Audit/Oversight and

Inspection), of the REPA 5 Zone IIl Contract SOW.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer issuance through
December 31, 2013.

Page 30of 12



V. Background

Since the State of lowa does not conduct inspections under the Resource Conservation and Recovery Act
(RCRA) Program, Region VII enters into a contract for the completion of RCRA inspections in the State of
lowa.

VI. Objective/Purpose

The purpose of the Performance Work Statement (PWS) is to provide technical assistance to the EPA
Region VII RCRA Program by conducting inspections, or assisting EPA inspectors in conducting
inspections, at lowa facilities for compliance with the federal hazardous waste, universal waste and used oil
regulations (40 CFR 260-299) and any RCRA permits that have been issued. This work includes gathering
information and evidence, including samples if necessary 1o determine and document facility compliance.
The work also includes conducting a multimedia screening inspection at each facility, verifying facility
information obtained from the RCRA Information database, and providing each facility with an assortment of
compliance assistance information. EPA is the decision authority on which facilities will be inspected, and
is responsible for making all final determinations or conclusions.

The work performed by the contract inspector for each facility will be conducted in three stages and is
generally specified below (Note: if only assisting an EPA inspector the specific assigned activities will be
coordinated with the EPA inspector).

VII. Assumptions and Constraints

The contractor shall give priority to completion of all CEls to insure all CEl inspections are
completed as soon as possible. Screening CEls shall be considered a secondary priority.

Pre-Inspection

Review of pre-inspection form (facility specific and completed by the EPA compliance officer);
Review of Region VIl file information;
Discussions with the assigned compliance officer (and EPA permit writer if necessary).

Inspection

Obtaining and documenting facility compliance information per National and Regional SOPs;
Taking photographs and maintaining a photo log;

Obtaining samples if specified;

Verifying/updating facility information in the RCRA Information Database (printout provided);
Conducting a multimedia screening inspection;

Presenting each facility with an assortment of compliance assistance information (provided);
Completion of inspection conclusion forms specified in Regional SOPs (provided);
Contacting EPA TOCOR or designated alternate if issues arise.

Post Inspection

Handling any Confidential Business Information (CBI) from facility per Region VII policy;

Brief EPA compliance officer on inspection findings;

Consult with EPA compliance officer or TOCOR on technical issues and interpretations;

Documenting inspection findings in a written report (trip report if assisting an EPA inspector);

Experienced RCRA inspectors with recent RCRA inspection experience (within previous 3 years) who have
met the requirements of EPA Order 3500.1 are required for facilities where the contractor is conducting the
inspection. Each contract inspector must have a good working knowledge of the current applicable federal
hazardous waste, universal waste and used oil regulations. Contract inspectors participating in sampling
activities must also have a good working knowledge of sampling techniques and methods. Experienced
inspectors help to ensure high quality inspections and reports, and evidentiary levels that will support
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potential formal enforcement actions without need for further follow-up investigations. Each inspector must
also have completed the Region VII non-TSCA CBI training.

The work under this contract is considered 30% low complexity, 40% moderate complexity, and 30%
high complexity.

VIILI. Scope

The contractor shall provide the personnel, services, materials, and equipment necessary to conduct the
inspections and reporting requirements. In implementing the scope of work, the contactor shall perform the
following tasks.

Task 1 - Initial start-up activities

The contractor shall meet with the TOCOR within 14 calendar days of receiving the PWS, to discuss the
project objectives, strategy for achieving those objectives and alternate paths of action that might arise
during the project. A discussion of ideas/needs is critical to the success of the project, and necessary for
the Contractor to be able to develop an accurate Work Plan. During this meeting (Meeting #1), the TOCOR
will provide the following information to the Contractor:

-National and Regional RCRA Inspection SOPs and Regional Non-TSCA CBI SOP (must be
returned within 7 days to TOCOR but may be copied)

-Inspection checklist (included in Regional Inspection SOP) It should be noted that the inspection
checklist must be copied from the information provided in Meeting #1.

-Multimedia screening checklist

-Sample reports

-If assigned, information needed to prepare inspection SOP

-If assigned, SOPs referenced under Special Inspection Procedures

The Work Plan should include an inspection schedule detailing the proposed inspection dates, as well as
which contract personnel will conduct or assist with each inspection.

Task 2 — Conduct Field Inspections

The Contractor shall schedule and conduct inspections (within the specified fiscal year), or assist EPA
inspectors, at lowa facilities specified by the TOCOR (see Attachment 1) according to the following
procedures. To the greatest extent possible, inspections should be scheduled geographically, so that travel
expenses are minimized and travel time is used efficiently.

Work Initiation Procedures

The TOCOR shall identify the facilities, including their known regulatory status, under this PWS in
Attachment 1. Unless specifically stated, the inspections will be fully conducted by the Contractor (not just
assistance to an EPA inspector) and will not include sampling. These inspections will be referred to as
Compliance Evaluation Inspections (CEls). Inspections that include sampling will be referred to as
Compliance Sampling Inspections (CSls). All inspections will include compliance evaluations relevant to
actual regulatory status, if that differs from what is listed in Attachment 1. Any unique inspection needs will
be communicated to the contract inspector through a pre-inspection form completed by the EPA compliance
officer. These will be provided to the Contractor during Meeting #2. If the inspection is specified in
Attachment 1 as a Compliance Assistance Visit (CAV), RCRA Screening Inspection (RSI) or Non-Notifier
Identification Inspection (NNII), then the special inspection procedures listed below should be followed.

Meeting #2
Following approval of the Contractor Work Plan and prior to conducting any inspections, the contractor

inspectors and the TOCOR will meet to discuss the inspection process. Forms and information being
provided by the EPA will also be transferred at this meeting. Topics at this meeting include:
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-Inspection process explanations/highlights

-Report preparation highlights

-Pre-inspection forms provided and explained

-Discussion of common past problems with inspections

-Inspection authority information provided (Letters of Authorization, 1001/1002, 3007a)
-Facility compliance assistance handouts provided

-Use of provided printouts to verify/update facility information in EPA RCRA database
-Inspection conclusion sheets provided and explained

-Use of multimedia screening checklist

-Use of field audits by EPA TOCOR for contract quality control

-Completion of transmittal memo that will accompany the inspection report
-Inspection report review process and how feedback will occur

-Question/answer session

General Inspection preparation Procedures

”

All personnel conducting and assisting with inspections will be familiar with the “RCRA Inspection Manual
(Office of Solid Waste & Emergency Response) Directive 9938.02B/1998 Revision, the EPA Region VII
RCRA CEI SOP 2321.1C, and the Non-TSCA CBI SOP No. 2120.3A. These will be provided to the
Contractor during meeting #1 and may be copied. The originals must be returned to the TOCOR within 7
days. In addition, all contractor personnel involved with sampling activities will be proficient in the operation
of sampling and health/safety monitoring equipment and associated SOPs.

Assistance to an EPA Inspector

If the Contractor has been requested to provide assistance to an EPA inspector, the contractor shall
coordinate with the EPA inspector assigned to the facility to set up a meeting/call (whichever is most cost
effective and least expensive) in advance to discuss the specific scope of the inspection and clarify roles,
responsibilities and approach. The contractor must make advanced arrangements for the meeting/call to
take place at least 14 calendar days prior to the date that the contractor would depart to conduct the
inspection with the EPA inspector. Under special circumstances, the time frame requirements can be
waived by the TOCOR. Assistance to the EPA inspector will typically include activities from the pre-
inspection and inspection processes detailed below.

Pre-Inspection

The contract inspector will contact the assigned EPA compliance officer for the facility to discuss the
inspection and any unique aspects. The contractor must make advance arrangements for the meeting/call
(whichever is most cost effective and least expensive) to take place at least 14 days prior to the date that
the contractor would depart to conduct the inspection. Under special circumstances, the time frame
requirements can be waived by the TOCOR. Prior to the meeting/call with the EPA compliance officer, the
contract inspector will review the pre-inspection form, facility information in the Region VIl files, and any
other provided information. Based on the discussions with the EPA compliance officer, the contract
inspector may need to discuss the inspection further with the EPA permit writer if a permit has been (or is to
be) issued to the facility.

Inspection

All contractors shall be thoroughly familiar with and conduct inspections in accordance with the “RCRA
Inspection Manual” (Office of Solid Waste & Emergency Response) Directive 9938.02B/1998 Revision, the
EPA Region 7 RCRA Compliance Evaluation Inspection SOP 2321.1C, and the Non-TSCA CBI SOP No.
2120.3A, except as modified below. If any of these references are updated during the effective period of
this PWS, then the updated reference will be provided by the TOCOR to the Contractor, who will then follow
the updated reference.

a. “EFCB?” is replaced with “Contractor.”
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b. The “inspector” refers to “the contractor inspector.”

C. The “EFCB coordinator” is the “TOCOR.”

d. A Notice Of Violation (NOV) will not be provided to the facility by the contractor. Instead a
Notice of Preliminary Findings (NOPF) will be provided to the facility.

e. In the denial of access procedures outlined in the October 4, 1990 memorandum, the “RMON
Section Chief” is replaced by the “TOCOR.”

f. The confidentiality notice to be used is the most current on dated 11/15/99.

g. The inspection report package (inspection report) will consist of the items specified in the SOP,

with copies of the NOPF instead of the NOV, and if illegal/improper storage, treatment or
disposal of hazardous waste is involved, a sketch of the facility which identifies, but is not
limited to the following:

i. each hazardous waste storage, treatment or disposal area.
ii. each hazardous waste satellite accumulation area.

iii. all buildings and structures at the facility and what activities are associated with
each building and structure.

h. All used oil management areas must be inspected for compliance with RCRA used oil
regulations.

i. A multimedia screening inspection checklist will be completed for each inspection. The most
recent version (dated 8/23/05) should be used.

- Facility information in the RCRA Information Database (printout provided) will be verified and
updated on the blue copy. The white copy should be left with the facility.

k. Each facility will be provided with an assortment of compliance assistance information. This
information will be provided to the contract inspector by the TOCOR during Meeting #2.

l. The contractor will present the facility with their letter of Authorization at the beginning of the
inspection. They will also provide the TOCOR'’s business card.

m. If an NOPF is presented to the facility, facility representatives should be strongly encouraged to
respond to the TOCOR in writing, but it should be clarified that a response is not required.

n. If issues arise during an inspection, the contract inspector should contact the TOCOR or a
designated alternate.

0. Copies of USC 1001/1002 and RCRA 3007a will be provided to each contract inspector during

Meeting #2. During each inspection, the primary facility representatives should be given the
opportunity to review this information to understand the EPA inspection authority and the need
to provide accurate information during the inspection. A copy of both shall be left with the
facility representative.

Post Inspection

Within 7 calendar days upon returning from the inspection, the contract inspector will verbally brief the
compliance officer on the inspection results. This can be done in a meeting/call (whichever is most effective
and least expensive). Under special circumstances, the time frame requirements can be waived by the
TOCOR. The contract inspector should consult with the compliance officer and/or TOCOR on any technical
issues/concerns and regulatory interpretations. If any CBI has been received from the facility during the
inspection, it must be handled per Region VII policy. Following the inspection, the pre-inspection form
should be included with the final report package (never to be included in the inspection report).

Also within 7 calendar days upon return from the inspection, the contract inspector will provide the TOCOR

with a completed Inspection Conclusion Data Sheet (ICDS). Blank copies of the ICDS and directions will be
provided to each contract inspector prior to the start of inspections.

Special Inspection Procedures

RCRA Screening Inspection — Procedures for this type of inspection are detailed in the draft RSl SOP
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dated 4/28/97. A copy of this draft SOP will be provided by the TOCOR to the Contractor at Meeting #1 if
this type of inspections is requested. All decisions on whether to convert from and RSI to a CEl will be
made by the TOCOR, not the contract inspector. The contract inspector should contact the

TOCOR or a designated alternate for a decision.

Non-Notifier Identification Inspection — Procedures for this type of inspection are detailed in the NNII SOP
Dated 10/5/90. A copy of this SOP will be provided by the TOCOR to the Contractor at Meeting #1 if this
type of inspection is requested.

Sampling Inspection — All contractor personnel involved with sampling activities will be proficient in the
operation of sampling and health and safety monitoring equipment and associated SOPs. The
responsibilities of the contractor inspector who performs or assists with the CSI will be defined with the
PWS on a case by case basis and may include:

a. Development of a Quality Assurance Project Plan (QAPP) and/or Site Safety Plan per Regional and
National Policies. QAPPs must be reviewed and approved by the Region VII Quality Assurance
Program.

b. Coordinating with the Region VIl laboratory.

C. Obtaining sampling equipment and supplies.

d. Collecting and documenting samples.

e. Delivery of samples to the Region VII laboratory.

TASK 3 - Prepare SOPs

If specified for an assigned type of inspection in Attachment 1, the Contractor will prepare a Standard
Operating Procedure (SOP) according to the Region VIl “Preparation of SOPs,” 1330.4E, dated 6/28/01,
which will be provided to the Contractor by the TOCOR during Meeting #1? A narrative providing details
of the intended scope, procedures and goals of the inspection will also be provided to the Contractor by
the TOCOR during Meeting #1. The draft inspection SOP must be submitted by the Contractor to the
TOCOR within 4 weeks of the Work Plan approval. The draft inspection SOP will be received by the
TOCOR, the Quality Assurance Program and possibly others. Any revision request will be provided
through the TOCOR to the Contractor. The Contractor will incorporate the revisions into a final SOP
which will be provided to the TOCOR within 2 weeks of receipt of the revisions by the Contractor.

TASK 4 - Inspection Reports

Facilities Inspected Report

The Contractor shall submit to the TOCOR each Tuesday, following a week when inspections were
conducted, a letter or memo listing the facilities inspected by name, ID number, street address including
city and zip code, inspector name including middle initial, first date of inspection, regulatory status of the
facility when inspected and if an NOPF was issued. The letter or memo shall be delivered to the TOCOR
no later than 10 am on Tuesday. Attached to this letter or memo should be carbon copies of any NOPFs
issued (one of the carbon copies should be kept by the Contractor for use in the inspection report) and
signed copies of the blue RCRA Information Database printout, listing and observed revisions (photocopy
should be kept by the Contractor for use in the inspection report).

Inspection Report

Inspection reports shall be written in the format currently used by the Environmental Field Compliance
Branch (EFCB) of ENSV, and may include a waste table as used in some EFCB CEl reports. Waste
tables should only be used when summary information is sufficient to describe waste generation,
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classification and management. Sample reports, some of which include a waste table, will be provided
during Meeting #1.

A. Draft Inspection Report — The Contractor shall submit to the TOCOR one electronic copy of the draft
inspection report for each facility, within 24 calendar days of conducting an inspection requested under
the PWS. The actual draft report shall be submitted to the TOCOR within 5 calendar days of the electronic
copy. For sampling inspections, the draft report shall be submitted within 28 calendar days of receipt

of the analytical results by the Contractor. The draft inspection report shall be accompanied by a
completed transmittal memo (this form will be provided to the Contractor by the TOCOR during Meeting
#2). Prior to submittal to the TOCOR, the Contractor should conduct internal grammatical and technical
reviews of the draft report. These reviews should be documented on a check sheet, and the review
comments incorporated into the draft inspection report that is sent to the TOCOR. Review check sheets
should be sent with the draft inspection report to the TOCOR.

B. Review Of Draft Report - The TOCOR will review the draft inspection report for logic,
consistency, technical accuracy and regulatory accuracy. Comments will be provided to the Contractor by
the TOCOR in writing or email. If the contract inspector has questions regarding the comments, the
TOCOR should be contacted by telephone or email for clarification.

C. Final Inspection Report — The Contractor, within 7 calendar days of receipt of comments from
the TOCOR shall revise and resubmit an electronic copy of the report. The actual final report shall be
submitted to the TOCOR within 5 calendar days of the electronic copy. The revised report shall
incorporate/address all of the TOCOR’s comments. The Contractor should submit only the original report to
the TOCOR. The original final inspection report should not be bound in any manner. Copies shall contain
color copied photos. If the entire report is classified as CBlI, the original final inspection report, along with all
drafts, notes, negatives, computer disks, and any other information collected during the inspection, are to
be sent to the TOCOR in accordance with CBI procedures. If the facility’'s CBI claim only covers one or
more attachments, these should only be referenced in the report (do not put CBI information into the

narrative) and normal report handling procedures should be followed. The CBI attachment(s) should not
be

included as part of the final inspection report, but should be sent to the TOCOR, who will arrange for
placement into the Region 7 CBl files.

D. Final Inspection Report/Requested Revisions By Compliance Office — Final inspection reports
are ultimately reviewed by the assigned compliance officer, who will then decide what, if any, follow-up
actions are required by the EPA. If the compliance officer cbserves that the final inspection report
contains any errors that are so significant that the report must be corrected, that request will forwarded to
the Gontractor by the TOCOR. A revised final inspection report must then be provided in accordance with
the provisions of Paragraph C above.

Trip Reports

For inspection and sampling assistance inspections, a draft trip report summarizing the inspection and/or
sampling activities (and documenting the collection of samples) shall be provided to the TOCOR within 14
calendar days of the inspection. The draft trip report must detail what and where any samples were taken
and any deviations from the QAPP. A map indicating sample locations must be included. Documenting
the collection of samples also includes taking photographs and providing the photographs and a photo log
in the report. The TOCOR and/or EPA inspector will comment on the draft trip report in writing or email.
The Contractor, within 7 calendar days of receipt of the comments from the TOCOR and/or EPA
inspector shall revise and resubmit the report to the TOCOR. The revised report shall
incorporate/address all of the comments.

Additional
A. Under special circumstances, the TOCOR may request a deliverable to be submitted prior to

the scheduled date determined above. The TOCOR will coordinate with the Contractor in prioritizing the
affected tasks to accommodate such a situation. The Contractor will prepare a deliverable to summarize
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the situation.

B. The Contractor must notify the TOCOR at least 5 calendar days prior to a due date of a
deliverable if that due date is expected to be missed, and must request an extension. The Contractor will
coordinate with the TOCOR to determine the new due date for the deliverable and prepare a deliverable
to summarize the decision.

C. Contractor personnel, who conducted inspections or assisted an EPA inspector with,
conducting inspections, shall be available to answer questions over the telephone (or in a meeting if more
efficient and cost effective) from compliance officers, attorneys, EPA inspectors or the TOCOR regarding
the inspection of trip reports written by contractor personnel. Contractor personnel shall also be available
to provide depositions and/or testimony if formal enforcement results form an inspection.

D. Field notes are to be retained upon completion of the inspection report. They are not to be
included as a report attachment, but are rather to be attached to the Document Control Check Sheet.

Performance Measures and Quality Assurance

The contractor shall provide field audit/oversight and inspection support in accordance with applicable laws,
regulations, policies, guidance, and direction provided in the individual task orders. This support shall be tailored to
the needs of, and be consistent with, the policies and guidance of the specific office being supported. This support
shall meet or exceed professional industry standards.

The contractor shall be adequately prepared before going into the field, including but not limited to: appropriate field
staff with required training and knowledge, appropriate field equipment (personal protective gear, surveillance
equipment, etc.), familiarity with site conditions, and requirements of applicable plans and settlement documents. The
contractor shall use detailed logbooks and photographs to support observations and activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required support (e.g., problem
identification/resolution strategy; responses to inquiries, and/or technical, service, administrative issues, etc.) in a
timely, complete and effective manner. The contractor shall use QA monitoring tools to ensure technical support and
deliverables meet contract and task order requirements.

Deliverables should be of sufficient quality to document any violations or deviations in the field. Deliverables or
technical support shall demonstrate that relevant information and documentation was considered when developing
field audit, oversight or inspection reports. Deliverables shall include the rationale behind any findings, conclusions or
recommendations.

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect a good
command of the English language, be well-organized, and free of grammatical errors, misspellings and incomplete
sentences. As required, written deliverables shall also have high-quality professional graphics. Preparation and
printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the task order
requirements. Specialized and/or expert staff must meet the minimum requirements as identified in the individual task
orders. Contractor staff shall demonstrate a high level of professionalism.

The contractor shall propose performance measures related to quality and timeliness of deliverables. The
contractor shall propose the quality assurance systems and methods for periodic measurement, collection
and reporting of its performance data.

Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical direction must
be within the scope of the contract and the TO. Technical direction is instruction to the contractor that
approves approaches, solutions, designs, or refinements; fills in details; completes the general description
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of work or documentation items; shifts emphasis among work areas or tasks; or provides similar guidance.
It includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar days after
verbal issuance. The TOCOR shall forward copies of the technical direction to the Contracting Officer (CO)
and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing.

Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is
considered "printing" and, therefore, prohibited. @ For more information on restrictions relating to
deliverables, the Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).
SUMMARY OF DELIVERABLES AND DUE DATES

1. Inspection Schedule (Task 1) — included with Work Plan.

2. Inspection Conclusion Data Sheet (Task 2) — within 7 calendar days upon returning from the inspection.
3. Dratft Inspection SOP (Task 3) — within 28 calendar days of the Work Plan approval.

4. Final Inspection SOP (Task 3) — within 14 calendar days of review comments.

5. Facilities Inspected Report (Task 4) — weekly by Tuesday 10 am, following a week when inspections
were conducted.

6. Draft Inspection Report (Task 4) — within 21 calendar days of the inspection start date; for sampling
inspection this is changed to 28 calendar days from receipt of the analytical results by the Contractor.

7. Final Inspection Report (Task 4) — within 7 calendar days of receipt of comments.
8. Draft Trip Report (Task 4) — within 14 calendar days of the inspection start date.
9. Final Trip Report (Task 4) — within 7 calendar days of the inspection start date.
*Note: All days are calendar days unless otherwise specified.

Special Conditions

Contractor Personnel Qualifications

Experienced RCRA inspectors with recent RCRA inspection experience (within previous 3 years) who have
met the requirements of EPA Order 3500.1 are required for facilities where the Contactor is conducting the
inspection. Each contract inspector must have a good working knowledge of the current applicable federal
hazardous waste and used oil regulations. Contract inspectors participating in sampling activities must also
have a good working knowledge of sampling techniques and methods. Experienced inspectors help to
ensure high quality inspections and reports, and evidentiary levels that will support potential formal
enforcement actions without need for further follow-up investigations. Each contract inspector must also
have completed the Region VII non-TSCA CBI training. The Contractor shall provide the TOCOR with
resumes of all personnel conducting inspections with the proposed Work Plan. At the discretion of the
TOCOR, contract inspectors may be interviewed by the TOCOR prior to issuance of Letters of
Authorization. Any contract inspector so interviewed by the TOCOR must verbally demonstrate the
knowledge and skills required above to the satisfaction of the TOCOR.
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All personnel assisting with inspections and work requested under the PWS must be authorized by EPA
Region VII for the handling of RCRA CBI and must handle such information in accordance with the EPA
Region VII protocol and 40 CFR Part 2.

All contract inspectors who have met these qualifications will be issued Letters of Authorization, which will
serve as official identification for the purpose of conducting inspections. These letters are to be kept
secure, and are not to leave the possession of the contract inspector. Under no circumstances shall photo
copies be made of the Letters of Authorization.

Contractor Personnel Availability

Contractor personnel, who conduct inspections or assisted an EPA inspector with conducting inspections,
shall be available to answer questions over the telephone (or in a meeting if more efficient and cost
effective) from compliance officers, attorneys, EPA inspectors or the TOCOR regarding the inspection or
trip reports written by the contractor personnel. Contractor personnel shall also be available to provide
depositions and/or testimony if formal enforcement results from an inspection.

Correspondence

All correspondence pertaining to inspections conducted under this PWS shall be directed through the
TOCOR for this PWS: Mr. Gary R. Witkovski, U.S. EPA Region VII, Neal Smith Federal Building, 210
Walnut Street, Room 473, Des Moines, IA, 50309-2109, (515) 284-4029, Witkovski.Gary@epa.gov.

Facilities

The facilities to be inspected are included as Attachment 1. Unless specifically stated, the inspections will
be fully conducted by the Contractor (not just assistance to an EPA inspector) and will not include sampling.
These inspections will be referred to as Compliance Evaluation Inspections (CEls). Inspections that include
sampling will be referred to as Compliance Sampling Inspections (CSls). If the inspection is specified in
Attachment 1 as a Compliance Assistance Visit (CAV), RCRA Screening Inspection (RSI) or Non-Notifier
Identification Inspection (NNII), then the special inspection procedures listed under Task 2 shall be followed.
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EP-W-13-001 TASK ORDER 0012 MOD SUMMARY

Mod # Reason For Modification ~ Award Date Obligation

BASE 4/19/2013 $10,000.00
004  Funding Only Action 10/16/2016  ($33,129.81)
003  Funding Only Action 7/17/2013 $113,971.00
002  Funding Only Action 6/25/2013 $64,000.00
001 Funding Only Action 4/25/2013 $56,000.00

Total Amount
$243,971.00
$0.00
$0.00
$0.00
$0.00
$243,971.00



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 9
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
05/08/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0013 PR-R0-13-00153 Regren 10
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1200 sixth Avenue, Suite 900
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 SeqtEle WA (98101
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 006928857
SF FMC Enforcement Suppot
Region 10
This action hereby issues Time & Materials
Task Order number 0013. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $50,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $137,8659.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Evelyn Stanley
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
05/08/2013 |EP-W-13-001

ORDER NO.
0013

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

task order proposal submitted April 3, 2013
is hereby approved and incorporated by
reference in the amount of $137,869.00
authorized TO ceiling). This action also
incrementally funds this TO in the amount
of $50,000.00 (obligated TO ceiling) which
the contractor is not authorized to exceed.

Kevin Rochlin is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Amberet Green. The
work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Kevin Rochlin Max Expire Date:
12/31/2013

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

Accounting Info:
13--TR2B-10Q0X5X-303DD2-2505-105XBEQ1-C005-1
310QFC019-001 BFY: 13 Fund: TR2B Budget
Org: 10Q0X5X Program (PRC): 303DD2 Budget
(BOC): 2505 Job #: 105XBEO1 Cost: CO05 DCN
- Line ID: 1310QFC019-001

Period of Performance: 05/08/2013 to
12/31/2013

Base Period

50,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$50,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



SUPERFUND - FMC Enforcement Support
Contract: REPA-5

CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
Date: March 20, 2013
L Title

SF - FMC Enforcement Support

II. Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Amberet Green, Resource and RCRA State Programs Unit

1200 — 6™ Avenue, Suite 900, AWT-122

Seattle, WA 98101

Green.amberet @EPA.gov

Work: (206) 553-0784

Fax: (206) 553-8509

EPA Task Order Contract Officer Representative (TOCOR)
Kevin Rochlin, Office of Environmental Cleanup

1200 — 6™ Avenue, Suite 900, ECL-113

Seattle, WA 98101

Rochlin.kevin@epa.gov

(206) 553-2106

Fax: (206) 553-0124

III. Authorization

This Performance Work Statement (PWS) is in accordance with Tasks 1, 2, and 3 of the REPA 5
Zone III Contract PWS.

IV. Period of Performance

The period of performance for this Task Order (TO) is from TO issuance through December 31,
2013.

V. Background

The Eastern Michaud Flats Superfund (EMF) site is located in Southeastern Idaho, 2.5 miles
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SUPERFUND - FMC Enforcement Support
Contract: REPA-5

northwest of Pocatello, Idaho. The EMF site includes two adjacent phosphate ore processing
plants - the J.R. Simplot Company Don Plant (Simplot), a fertilizer manufacturer, and the FMC
Corporation, an elemental phosphorus production plant. Both facilities began operating in the
1940s. Simplot continues to actively manage the Don Plant. Operations at the FMC facility
terminated in 2001.

The EMF site was listed on the National Priorities List (NPL) on August 30, 1990 (FR 55,
Number 169, 35502). EPA, FMC and Simplot negotiated an Administrative Order on Consent
(AOC), under which Simplot and FMC agreed to conduct a RI/FS. The AOC was issued by EPA
on May 30, 1991. A ROD was signed in 1998 and included actions for FMC, Simplot and the
Off-Plant area.

After closure of the FMC Plant in 2001, it became clear that further investigatory work should be
performed, including in the Former Operations Area of the plant. EPA issued an Administrative
Order on Consent (2003 AOC) to FMC to perform a supplemental RI/ES (SRI/SES) for the FMC
OU. Since 2001, FMC has completed decommissioning and demolishing the former plant
buildings, maintained access control of the property, and has monitored groundwater.

Based on results of the investigations, EPA determined that an amendment to the 1998 ROD
would be needed to address additional concerns associated with elemental phosphorus and other
contaminants within the FMC OU and in doing so replace the remedy selected in the 1998 ROD.
EPA initiated needed remedial actions under an Interim ROD Amendment because of
uncertainties regarding the timeframe for groundwater cleanup and the uncertain status of
December 2010 Soil Cleanup Standards by the Shoshone-Bannock Tribes as Applicable or
Relevant and Appropriate Requirements (ARARs) under CERCLA. The Interim Rod Amendment
was issued in September 2012.

VI. Objective
The purpose of this PWS is to obtain contractor assistance to provide support to EPA in preparing
enforcement documents for implementing the fmc IRODA, and for conduct oversight of remedial

design and remedial actions required at the Eastern Michaud Flats Superfund (EMF) Superfund
Site, FMC OU.

VII. Assumptions and Constraints

The Contractor shall provide personnel, services, materials, and supplies necessary to support
EPA in the development of enforcement documents for initiating the IRODA. The contractor will
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SUPERFUND - FMC Enforcement Support
Contract: REPA-5

also provide review and comment on FMC OU RD deliverables and RA deliverables, and conduct
field oversight of remedial action.

The Contractor shall be familiar with the Superfund Eastern Michaud Flats Record of Decisions
pertaining to both FMC and Simplot, as well as existing documents related to RCRA
implementation at the FMC OU. The contractor shall be familiar with the manufacturing
processes and hazardous materials manufactured and wastes generated at the FMC and Simplot
facilities.

Reviews should include but are not limited to: a fatal flaw analysis of engineering designs,
review of the plans and designs for constructability, review of the plans and designs for
conformance with current engineering standards and best engineering practices, advise on the
ability of the plans and designs to meet the design criteria specified in the SOW, conformance of
the deliverables to current EPA guidance and any negotiated AOC’s, Consent Decrees, or
agreements with EPA, and overall technical adequacy.

When requested by the TOCOR, the Contractor shall provide a verbal estimate of the LOE and
time frame required to complete the task.

VIIL. Scope

Task 1 Litigation Support

Contractor will support EPA in preparation of the Scope of Work for RD/RA,
providing cost estimates for work to be performed, and providing support during
negotiations.

Preparation of Cost Estimates for Financial Assurance. Contractor will review the
cost estimate in the RI/FS for accuracy. Contractor will produce a hi/med/low
estimate for 10 years, 20 years, and 30 years.

Support in preparation of SOW for enforcement. Contractor will provide review
and comment and editing support to EPA for preparation of enforcement
documents.

Support in Negotiations. At EPA request, contractor will attend negotiations.
Contractor shall assume 5 days of negotiations in Seattle.
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SUPERFUND - FMC Enforcement Support
Contract: REPA-5

Task 2 Review of PRP RD/RA Submittals

This task involves work efforts to review PRP RD/RA submittals. The
contractor shall perform a technical review and generate comments in the
form of a Technical Memorandum. All final decisions regarding RD/RA
submittals by PRPs shall remain the sole responsibility of EPA. The
contractor shall consider the following factors during the review of
documents:

- Technical requirements of the ROD, Consent Decree
(CD) (with SOW), and ARARs.

- Standard professional engineering practices.

- Applicable statutes, EPA policies, directives and
regulations.

- Spot checking design calculations to assess accuracy
and quality of design activities and conformance with results
of field data and treatability studies.

- Examination of planning and construction schedules
for meeting project completion goals.

- Examination of the proposed construction schedule
for meeting project completion goals.

Typical documents the contractor may be tasked to review include but are
not limited to the following:

- Work plans.
- Basis of Design Report.
- Design Criteria Analysis.
- List of RD Submittals.
- Remedial Design Packages (Preliminary,
Intermediate, Pre-Final, and Final).
- Site Management Plan for Remedial Construction.
- Remedial Action Work Plan.
- List of Submittals by RA Contractor.
- O&M Plan.
- As Built Drawings.
- PRP Remedial Action Report.

The contractor shall assume 10 major deliverables and 10 minor
deliverables during the remainder of the POP.
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SUPERFUND - FMC Enforcement Support
Contract: REPA-5

Task 3 Remedial Action Oversight

This task includes work efforts to provide technical field oversight of PRP
activities to ensure construction takes place in accordance with EPA
accepted plans and specifications. The oversight activities shall also
include observations regarding the manner in which the Quality Assurance
and Health & Safety Plans are implemented. The amount of oversight will
be dependent upon the type and complexity of the Remedial Action and is
at the discretion of the EPA TOPO. The contractor shall maintain a field
logbook (including photographs as appropriate) which shall be provided to
EPA. The contractor may provide oversight of O&M or Long-term
Response Actions performed by PRPs. Any non-conformance with the
ROD, CD, Plans, or other project documents shall be reported to the
TOPO.

Contractor shall assume that they will perform 4 days of RA oversight at
the FMC site. Oversight will be done in 2 periods and also include travel
time to Pocatello.

Task 4 Technical Meeting Support

This task includes efforts related to attendance at and documentation of
technical meetings with EPA, the PRPs, the PRP contractor, and the State
Agency. When attending meetings, contractor employees must identify
themselves as employees of an EPA contractor. The contractor shall
assume that they will attend 6 meetings with PRPs. 3 in Seattle with 2
contractor staff. 3 in Pocatello with 1 contract staff. The contractor shall
also assume 10 meetings with EPA where 2 contractor staff will attend.

Task 5 COMMUNITY RELATIONS

This task includes work efforts related to community involvement at the
site.
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SUPERFUND - FMC Enforcement Support
Contract: REPA-5

When attending public meetings and open houses, contractor employees
must identify themselves as employees of an EPA contractor. Typical
activities the contractor may be tasked to perform include but are not
limited to:

Prepare fact sheets.
Update site mailing list.
Provide public meeting support.

Contractor shall assume that 2 contractor staff will attend 2 public meetings
in Pocatello.

The Contractor shall refer to performance requirements and standards in accordance with Tasks 1

and 2 of the REPA 5 Zone III Contract PWS. In addition, the complexity level for this TO is
highly complex in accordance with Tasks 1 and 2 of the REPA 5 Zone III Contract PWS.

IX. Performance Measures and Quality Assurance

The Contractor shall propose performance measures related to quality and timeliness of
deliverables. The Contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.

Unacceptable deliverables will be returned to the Contractor with comments and directions for
necessary corrections or rework, as may be applicable.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical
direction must be within the scope of the contract and the TO. Technical direction is instruction
to the Contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general description of work or documentation items; shifts emphasis among work
areas or tasks; or provides similar guidance. It includes evaluation of Contractor performance and
comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)
calendar days after verbal issuance. The TOCOR shall forward copies of the technical direction

to the Contracting Officer (CO) and RTOCOR.
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SUPERFUND - FMC Enforcement Support
Contract: REPA-5

The CO is the only person authorized to make changes to the TO or contract. Any changes to the
TO scope, period of performance or deliverable due dates must be approved by the CO in writing.

XI. Schedule of Tasks & Deliverables

The Contractor shall perform/submit the following tasks and deliverables within the time frames
established:

Task Litigation Support
Schedule as directed by the EPA.

Task 2 Review OF PRP RD/RA Submittals

Design and RA documents 10 days from receipt of materials from EPA

Task 3 Remedial Action Oversight

As directed by EPA.

Task 4 Technical Meeting Support

As directed by EPA.

Task 5 Community Relations

As directed by EPA
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Mod #
P00022

P00021
P00020
P00019
P00018
BASE
017
016
015
014
013
012
011
010
009
008
007
006
005
004
003
002
001

Ep-w-13-001 TASK ORDER 0013

Reason For Modification

Funding Only Action

Supplemental Agreement for work

within scope

Funding Only Action
Funding Only Action
Funding Only Action

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Exercise an Option

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action

Funding Only Action
Funding Only Action
Funding Only Action

Award Date
7/10/2018

6/11/2018
12/8/2017
10/31/2017
10/30/2017
5/8/2013
3/22/2017
3/6/2017
1/18/2017
9/27/2016
3/21/2016
3/17/2016
1/27/2016
1/26/2016
12/14/2015
9/23/2015
8/4/2015
5/1/2015
3/10/2015
7/14/2014
2/10/2014
1/17/2014
11/19/2013

Obligation
$350,920.00

$0.00

$0.00
$121,071.94
$0.00
$50,000.00
$20,000.00
$0.00
$50,000.00
$210,774.61
$289,515.48
$0.00
$50,000.00
$76,369.55
$15,000.00
$54,532.00
$0.00
$193,716.67
$0.00

$0.00
$200,000.00
$0.00
$50,000.00

Total Amount

$350,920.30

$0.00

$0.00

$0.00

$0.00
$137,869.00
$20,000.00
$0.00

$0.00
$210,774.61
$0.00

$0.00
$692,621.86
$0.00

$0.00
$145,901.55
$0.00

$0.00
$248,778.37
$0.00

$0.00
$293,220.35
$0.00

$2,100,086.04



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 10
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
05/22/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0014 PR-R9-13-00294 Regien o
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 75 Hawthorne Street
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Saf FRAnciseo CA (94105

7.TO: HEATHER TEED
a. NAME OF CONTRACTOR

f. SHIP VIA

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 006928857
Greener Cleanups Project
Region 9
This action hereby issues Time & Materials
Task Order number 0014. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $15,250.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $22,881.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Evelyn Stanley
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
05/22/2013 |EP-W-13-001

ORDER NO.
0014

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

task order proposal submitted May 13, 2013
is hereby approved and incorporated by
reference in the amount of $22,881.00
(authorized TO ceiling) . This action also
incrementally funds this TO in the amount
of $15,250.00 (obligated TO ceiling) which
the contractor is not authorized to exceed.

Mitch Kaplan is appointed as the Task Order
Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Jinky Callado. The
work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Mitch Kaplan Max Expire Date:
12/31/2013
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Accounting Info:
12-13-B-09J4L-302DA1-2505---1309JR3513-001
BFY: 12 EFY: 13 Fund: B Budget Org: 092J4L
Program (PRC): 302DAl1 Budget (BOC): 2505
DCN - Line ID: 1309JR3513-001
Period of Performance: 05/22/2013 to
12/31/2013

Base Period

15,250.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$15,250.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

PERFORMANCE WORK STATEMENT

I Title: Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites RCRA
and TSCA Programs — EPA Region 9

. EPA Contract Officer Representative:

Jinky Callado (WST-2)
USEPA Region 9

75 Hawthorne Street
San Francisco, CA 94105
415-972-3229

1[R (a)Task Order Contract Officer Representative:
Mitch Kaplan (WST-5)
USEPA Region 9
75 Hawthorne Street
San Francisco, CA 94105
415-972-3359
(b) Technical Contact:
Karen Scheuermann (WST-4)
USEPA Region 9
75 Hawthorne Street
San Francisco, CA 94105
415-972-3356
v. Authorization:
This Performance Work Statement (PWS) is in accordance with the REPA V Contract.

V. EPA Programmatic Goals

This project addresses EPA’s Programmatic Goals of Preserving Land and Restoring Land.
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

VI. General Description of this Project

This project will apply the principles of Greener Cleanups to three RCRA or TSCA remediation
sites. Greener Cleanups refers to an approach to site remediation in which site owners and
regulatory agencies (including EPA) seek to reduce the environmental footprint resulting from
cleanup activities. This project will use EPA’s Footprinting Methodology and Worksheets to
conduct environmental footprint analyses at the sites, and will recommend improvements at
the sites to reduce the footprints.

An environmental footprint analysis is a process that quantifies certain metrics (such as energy
used, water used, waste generated, particulate emissions and greenhouse gas emissions)
associated with an activity or project. For remediation sites, EPA has defined the
environmental footprint in terms of five core elements; energy, air and atmosphere, water,
materials and waste and land and ecosystems. EPA’s Footprinting Methodology establishes a
set of metrics to be quantified in a footprint analysis, and a process for the quantification.

An example of reducing the footprint of a cleanup would be installing filters on excavation
equipment used for removal of contaminated soil, in order to reduce emissions from the
equipment. As another example, for a groundwater treatment system requiring electricity,
solar panels may be installed on-site to provide renewable electricity, rather than using grid
electricity based on fossil fuels. In all cases, footprint reductions would be designed such that
the protectiveness of the remedy is not compromised.

This Greener Cleanups project supports the goals of the RCRA and TSCA cleanup programs.
Often, applying principles of Greener Cleanups at RCRA and TSCA cleanup sites is similar to
applying good engineering practices, and may reduce the cost of site remediation. Also,
Greener Cleanup efforts may be advantageous to the nearby community, for example, by
reducing emissions such as particulates or conserving local resources such as water. The
Greener Cleanups approach also supports the broader goals of the RCRA program and EPA,
often leading to reduction of wastes generated and promoting reuse of materials and
conservation of natural resources, and typically reducing greenhouse gas emissions.

Qualifications for completing this Project include:

e Familiarity with concepts of Greener Cleanups.

e Familiarity with EPA’s Footprinting Methodology, and ability to apply the Methodology
to a cleanup site.

e Familiarity with EPA’s Footprinting Worksheets, and ability to apply the Worksheets to a
cleanup site.

Note: EPA’s Footprinting Methodology and Footprinting Worksheets (known as
Spreadsheets for Environmental Footprint Analysis or “SEFA”) are publicly available. EPA
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

has developed the Methodology and SEFA in order to encourage consistent approaches and
metrics for footprint analyses at remediation sites. See “Resources” below for access to the
materials noted.

VIl.  Specific Tasks:
=>» TASK 6.1: Conduct environmental footprint analyses at 3 clean-up sites
e Apply the principles and process described in EPA’s Footprinting Methodology.
e Use EPA’s Footprinting Worksheets (SEFA) for calculation of footprint metrics.
e Review remedy documentation at each site, such as CMS or engineering designs.
- Site documentation will be provided by EPA staff.

e Consult with EPA technical staff to establish the scope and structure of the
footprint analysis at each site.

Conduct footprint analysis to establish baseline footprint of each site.

- It is expected that one site would be addressed at a time in this project
(rather than all three sites simultaneously), so that the approach developed
at the first site can be applied to subsequent sites.

Note: EPA Region 9 will choose the RCRA and/or TSCA sites to be included in this
project. Candidate sites include Tronox (Henderson, NV), Facebook (Menlo Park, CA),
Romic (East Palo Alto, CA), PG&E Topock (Topock, CA), and Romic Southwest (Gila
River Indian Reservation in AZ). Selection of the sites will depend on the availability
of information on the remedy, and the status of the regulatory process at the sites.

DELIVERABLE: A report of results of the footprint analysis

e Results of the footprint analysis will be presented in a separate report for
each site, along with technical documentation.

e Results will be reported in a narrative document that (1) describes the scope
and methodology used in the analysis, (2) describes key assumptions and
sensitivity analyses, if applicable, (3) presents numerical results and provides
tabular and graphical representations the results, as needed, and (4)
interprets the results. See “Resources” below for examples of reports from
other footprint analyses.
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

e Technical documentation of the footprint analysis at each site will include
electronic versions of the SEFA worksheets, in addition to supporting
information in electronic files. Supporting information will include at a
minimum: engineering calculations and assumptions used in preparing inputs
to SEFA, steps taken for screening inputs, and references. We envision that
the format for documenting and reporting results that is developed in this
project would be used as a template for future footprint analyses in Region 9.

= TASK 6.2: Identify opportunities for footprint reductions at each site
e |dentify best management practices or remedy optimizations that would reduce
the footprint in as many of the five core elements as possible (energy, air &

atmosphere, water, materials & waste, and land & ecosystems).

- Verify that the actions taken for footprint reduction would not compromise
the protectiveness of the remedy.

- ldentify any trade-offs, in which reduction of the footprint in one core
element may increase the footprint in another core element.

- Provide an estimate of the magnitude of footprint reductions (or footprint
increases, if a trade-off is involved), that would result from the actions taken.

e Provide a summary of the feasibility of achieving the footprint reductions,
including logistical or regulatory challenges.

e Provide a cost estimate for each footprint reduction opportunity.
DELIVERABLE: A report identifying opportunities for footprint reductions
e Recommendations for footprint reductions will be presented separately for
each site, along of the projected magnitude of reductions, a discussion of the
feasibility, and a cost estimate.
Note: It is possible that at one of the sites chosen for this project, the remedy will
have already been completed before the footprint analysis is conducted. In this case,

Tasks 6.2 and 6.3 would not be applied to that site.

= TASK 6.3: Quantify footprint reductions achieved at each site
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

e Once actions have been taken to implement the footprint reductions at each
site, update the footprint analysis to quantify the footprint reductions achieved,
as compared with the original baseline footprint estimated in Task 6.1.

- Document the actions taken, and describe any differences from actions
recommended.

- Document footprint reductions, and describe any differences from expected
reductions.

Note: Decisions on whether to implement recommended footprint reductions will be
made by EPA or the site owner. Depending on the time scale for implementing
footprint reductions, the quantification of the reductions achieved may not be
included in this project.

DELIVERABLE: A report on the footprint reductions achieved

e Results for the footprint reductions achieved will be reported separately for
each site, along with technical documentation.

e Reporting and documentation will follow the same format as used for the
original baseline footprint (Task 6.1).

= TASK 6.4: Develop a system for compiling and managing the results of multiple
footprint analyses in the Region 9 RCRA/TSCA programs

e The “system” would likely be in database/spreadsheet format and would be
developed as a prototype on a trial basis.

¢ |t would accommodate basic site identification information, along with basic
footprinting metrics.

e |t would be populated with the baseline results from the three sites in Task 6.1,
in addition to any projected footprint reductions identified for the sites in Task
6.2. It would also be populated with any information available from Task 6.3
regarding footprint reductions achieved.

e [t would allow for easy access by EPA staff for ongoing updates.
Note: Population of the “system” would begin with the three sites in this project.

Site Information would be added by EPA staff in future years as footprint analyses
are conducted on additional RCRA/TSCA sites.
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9

28 March 2013

DELIVERABLE: A system for compiling metrics for multiple RCRA/TSCA sites

VIIL.

e The “system” will be provided in electronic format, and populated with
information on the three sites, as described in Task 6.4.
e The system will be accompanied by a report describing the structure and

functioning of the system, and instructions for entering data into the system.

Timeline:

The anticipated timeline for this Project is noted in the table below. Unless otherwise noted,
completion timelines are in months following the awarding of the contract.

Completion
Task | Activity Timeline Work Product
Conduct environmental - Report on baseline
6.1 | footprint analysis at 1% clean- 3 months footprint
up site
Identify opportunities for - Recommendations for
6.2 | footprint reductions at 1% 4 months footprint reductions
clean-up site
Conduct environmental - Report on baseline
footprint analyses and footprint
6.1& |. . s ;
6.9 identify opportunities for 6 months - Recommendations for
footprint reductions at 2" footprint reductions
and 3 clean-up sites
If footprint reductions are Within 1 month of | 2 Report on footprint
6.3 | attempted, quantify any implementation of | reductions achieved
reductions achieved footprint
reductions
Develop system for compiling - Electronic system with
6.4 | and managing the results of 6 months documentation and
the footprint analyses instructions on use

IX. Additional information

Logistical Notes

=>» Contractor will work with Region 9 technical support staff familiar with footprint
analyses, not EPA COR.
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

>

>

Frequent interaction with technical support staff is expected for footprint analysis at 1%
site, to establish scope and level of detail required. Less frequent interaction would be
expected for footprint analyses at 2" and 3" sites.

Footprint analyses at clean-up sites are relatively new at EPA. The process and results of
this project may be used as examples nationally within and outside EPA.

Technical Notes

>

>

>

Familiarity with Excel is required. The Footprinting Worksheets (SEFA) are Excel-based.

Familiarity with Life Cycle Assessment (LCA) concepts is recommended. Footprint
analyses are not LCAs, but they follow some of the principles of LCAs.

Familiarity with engineering and technical aspects of clean-up remedies in general is
important. Many of the inputs to the footprint analyses will be estimates based on
engineering judgment.

Resources

The following resources regarding Greener Cleanups are available on-line:

>

>

>

General information on Greener Cleanups (also known as Green Remediation):
www.clu-in.org/greenremediation/

Fact Sheet for EPA’s Footprinting Methodology: www.clu-
in.org/greenremediation/methodology/docs/GR Overview of Footprint Methodology
FS 3-29-12.pdf

EPA’s April 2012 Webinar on the Footprinting Methodology: www.clu-
in.org/live/archive/#042012 (search for “Greener Cleanups - EPA's Methodology for
Understanding and Reducing a Project's Environmental Footprint”, 18 April 2012)

EPA’s Footprinting Methodology (full title: “Methodology for Understanding and
Reducing a Project's Environmental Footprint”, February 2012, EPA 542-R-12-002):
www.clu-in.org/greenremediation/methodology

The SEFA workbooks in template form (full name: “Spreadsheets for Environmental
Footprint Analysis”): www.clu-in.org/greenremediation/methodology (scroll to bottom
of web page)
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Greener Cleanups Project
Reducing the Environmental Footprints of Cleanup Sites
RCRA and TSCA Programs — EPA Region 9 28 March 2013

=>» SEFA Tutorial: www.clu-in.org/greenremediation/methodology (scroll to bottom of web
page)

=>» Examples of footprint analyses at pilot sites are posted at www.clu-
in.org/greenremediation/subtab b3.cfm

=>» Fact sheets for Green Remediation Best Management Practices, EPA’s Green
Remediation Primer, site case studies and profiles, and EPA policy documents on
Greener Cleanups can also be found at www.clu-in.org/greenremediation/
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Mod #
BASE
004
003
002
001

EPA-W-13-001 TASK ORDER 0014 MOD SUMMARY

Reason For Modification Award Date Obligation
5/22/2013 $15,250.00
Funding Only Action 5/30/2014 $0.00
Other Administrative Action 3/26/2014 $0.00
Other Administrative Action 2/27/2014 $0.00
Funding Only Action 12/13/2013 $7,631.00

Total Amount
$22,881.00
$9,149.19
$0.00
$0.00
$0.00
$32,030.19



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
05/30/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0015 PR-R7-13-00241 R7
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 11201 Renner Blwvd.
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Leacxa KS  [66219
7.TO0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 006928857
RCRA Permitting at IOWA facilities
Region 7
This action hereby issues Time & Materials
Task Order number 0015. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $2,5856.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $2,556.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23.NAME (Typed)
Evelyn Stanley
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
05/30/2013 |EP-W-13-001

ORDER NO.
0015

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

task order proposal submitted May 15, 2013
is hereby approved and incorporated by
reference in the amount of $2,556.00
(authorized TO ceiling) . This action also
fully funds this TO in the amount of
$2,556.00 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Patricia Murrow is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Aaron Zimmerman.
The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Patricia Murrow Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 05/30/2013 to
12/31/2013

Base Period

Accounting Info:
13--E1-07L1-303D11-2505---1307L93005-0
01 BFY: 13 Fund: El Budget Org: 07L1
Program (PRC): 303D11 Budget (BOC):
2505 DCN - Line ID: 1307LS83005-001
Funding Flag: Complete

Funded: $2,556.00

2,556.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$2,556.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Iv.

V.

CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGIONAL TASK ORDER NUMBER:
April 25, 2013
Title

RCRA Permitting at lowa Facilities: Permit Modification Tables

Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)

Aaron Zimmerman (AWMD/I0)
US EPA Region 7

11201 Renner Boulevard
Lenexa, KS 66219
zimmerman.aaron@epa.qgov
Work: (913) 551-7333

EPA Task Order Contract Officer Representative (TOCOR)

Patricia Murrow (AWMD/WRAP)
U.S. EPA

US EPA Region 7

11201 Renner Boulevard
Lenexa, KS 66219
murrow.particia@epa.gov

Work : (913) 551-7627

Authorization

This Performance Work Statement (PWS) is in accordance with Task 1.1 (Technical Reviews), of the
REPA 5 Contract SOW.

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer issuance
through December 31, 2013.

Background

In accordance with 40 CFR 270.42(i), the EPA Director must maintain a list of all approved permit
modifications and must publish a notice once a year in a State-wide newspaper that an updated list is
available for review.
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VL. Objective/Purpose

A table of the permit modifications shall be prepared for each of the twelve (12) lowa permitted facilities.
The format for the table will be provided to the contractor by the TOCOR.

VII. Assumptions and Constraints

The contractor shall provide staff that meets all the educational and professional experience specified
under this TO. The work is considered to be less complex.

VIII. Scope
Tasks:
1. Upon written technical direction by the EPA TOCOR, the contractor will review the EPA RCRA

facility files, including the file index sheets, for the following twelve (12) lowa permitted facilities:

lowa Army Ammunition Plant, Middletown, lowa (IA7213820445)
AET Deactivation Facility (IAR000005876)

Equistar, Clinton, lowa (IAD045372836)

Monsanto, Muscatine, lowa (IAD005273594)

Safety-Kleen, Davenport, lowa (IAD098027592)
Safety-Kleen, Des Moines, lowa (IAD981718000)

John Deere Waterloo Works, Waterloo, lowa (IAD005289806)
University of lowa - Oakdale, lowa (IAT200010924)

lowa State University, Ames, lowa (IAT200010601)

DuPont, Ft. Madison, lowa (IAD005272398)

Keokuk Ferro-Sil (IAD041391772)

Black Hawk County Landfill (IAD075848085)

The contractor shall initiate each facility file review with file documents dated January 1, 2010 to
December 31, 2012 only. The EPA TOCOR will provide the facility file index sheets to the contractor at
the time that the technical directive is submitted for this work.

2. Based on information contained in the applicable documents in the RCRA facility files, the
contractor will complete the attached table for each of the twelve (12) lowa permitted facilities and submit
the completed table to the EPA TOCOR. One table shall be completed for each of the twelve (12) RCRA
Permitted facilities and submitted as a hard copy and as an electronic copy in Word.

lowa RCRA Permit Modifications
January 1, 2010 through December 31, 2012

Facility Name Modification | Brief Description of Date of Date EPA
RCRA ID Number Class Modification Permit Approved and/or
Address (1, 1, or I Modification | Acknowledged
Request Permit
Modification
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3. Upon receipt of the EPA TOCOR’s comments on the permit modification tables, the contractor
shall revise the information in the applicable table to address EPA’s comments and resubmit the
completed tables to the EPA TOCOR. Revised tables shall be submitted as a hard copy and as an
electronic copy in Word. For cost estimating purposes, the contractor should assume that six (6)
permitted facilities’ permit modification tables will be revised based on EPA’s comments.

IX. Performance Measures and Quality Assurance

The contractor shall provide field audit/oversight and inspection support in accordance with applicable laws,
regulations, policies, guidance, and direction provided in the individual task orders. This support shall be tailored to
the needs of, and be consistent with, the policies and guidance of the specific office being supported. This support
shall meet or exceed professional industry standards.

The contractor shall be adequately prepared before going into the field, including but not limited to: appropriate
field staff with required training and knowledge, appropriate field equipment (personal protective gear, surveillance
equipment, etc.), familiarity with site conditions, and requirements of applicable plans and settlement documents.
The contractor shall use detailed logbooks and photographs to support observations and activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required support (e.g., problem
identification/resolution strategy; responses to inquiries, and/or technical, service, administrative issues, etc.) in a
timely, complete and effective manner. The contractor shall use QA monitoring tools to ensure technical support and
deliverables meet contract and task order requirements.

Deliverables should be of sufficient quality to document any violations or deviations in the field. Deliverables or
technical support shall demonstrate that relevant information and documentation was considered when developing
field audit, oversight or inspection reports. Deliverables shall include the rationale behind any findings, conclusions
or recommendations.

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect a good
command of the English language, be well-organized, and free of grammatical errors, misspellings and incomplete
sentences. As required, written deliverables shall also have high-quality professional graphics. Preparation and
printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the task order
requirements. Specialized and/or expert staff must meet the minimum requirements as identified in the individual
task orders. Contractor staff shall demonstrate a high level of professionalism.

The contractor shall propose performance measures related to quality and timeliness of deliverables. The
contractor shall propose the quality assurance systems and methods for periodic measurement, collection
and reporting of its performance data.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical direction
must be within the scope of the contract and the TO. Technical direction is instruction to the contractor
that approves approaches, solutions, designs, or refinements; fills in details; completes the general
description of work or documentation items; shifts emphasis among work areas or tasks; or provides
similar guidance. It includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar days
after verbal issuance. The TOCOR shall forward copies of the technical direction to the Contracting
Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing.
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XL Schedule of Deliverables

Task
Number | Output/Product

Due Date*

The Contractor shall deliver to the TOCOR the
Permit Modifications table for each of the specified
2 | twelve (12) lowa permitted facilities

Within thirty (30) days following the receipt of
the EPA COR's technical direction.

The Contractor shall deliver to the TOCOR the
revised Permit Modifications table for six (6) of the
3 | specified lowa permitted facilities

Within ten days (10) days following receipt of
the EPA TOCOR's comments.

*Note: All days are calendar days unless otherwise specified.
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

001 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BOOZ ALLEN HAMILTON INC.
Attn: HEATHER TEED 9B. DATED (SEE ITEM 11)

8283 GREENSBORO DRIVE
7039172337
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
MCLEAN VA 221023838 EP-W-13-001
0015
10B. DATED (SEE ITEM 13)
CODE 006928857 FACILITY CODE 05/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -5857.45
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Clause B.8 LIMITATION OF GOVERNMENTS OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 006928857

TOCOR: Patricia Murrow Max Expire Date: 12/31/2013

The purpose of this modification is deobligate funding in the amount of $857.45 from the
task order Base Period (Period 0) as shown below:

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: -$857.45
New Total Amount for this Version: $1,698.55
New Total Amount for this Award: $1,698.55
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Susan Neiheisel

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTROMIC
L T LT R
SIGHATURE 09/21/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-001/0015/001 2 2
NAME OF OFFEROR OR CONTRACTOR
BOOzZ ALLEN HAMILTON INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Obligated Amount for this Modification: -$857.45
New Total Obligated Amount for this Award:
$1,698 .55

Incremental Funded Amount changed: from
$2,556.00 to $1,698.55

CHANGES FOR LINE ITEM NUMBER: 1

Description changed from Base Period to Base
Period deobligation of funding

Total Amount changed

from $2,556.00 to $1,698.55
Obligated Amount for this modification: -$857.45
Incremental Funded Amount changed from $2,556.00
to $1,698.55

CHANGES FOR ACCOUNTING CODE:
13--E1-07L1-303D11-2505---1307L93005-001
Amount changed from $2,556.00 to $1,698.55
Percent changed from 100 to 0O

Delivery Location Code: R7
R7

11201 Renner Blvd.

Lenexa KS 66219 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 05/30/2013 to 12/31/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 11
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
08/13/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0016 PR-R7-13-00421 R7
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 11201 Renner Blwvd.
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Leacxa KS  [66219
7.TO0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Comprehensive Monitoring Evaluation
Inspection IOWA)
Region 7
This action hereby issues Time & Materials
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $39,592.99 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS [ b, STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $39,592.99 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Evelyn Stanley
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
08/13/2013 |EP-W-13-001 0016
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b} (c) (d) (e) (U] (@)
Task Order number 0016. The contractor's
task order proposal submitted August 2,
2013 is hereby approved and incorporated by
reference in the amount of $39,592.99
(authorized TO ceiling) . This action also
fully funds this TO in the amount of
$39,592.99 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Kurt Limesand is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Aaron Zimmerman.
The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Kurt Limesand Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 08/13/2013 to
12/31/2013

0001 Base Period 39,592.. 99

Accounting Info:
13--E1-07L1-302D11-2505---1307L93017-0
01 BFY: 13 Fund: El Budget Org: 07L1
Program (PRC): 302D11 Budget (BOC):
2505 DCN - Line ID: 1307LS83017-001
Funding Flag: Partial

Funded: $39,592.99

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $39,592.99

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



Contract Number: EP-W-13-001
Contract Name: REPA 5

Contractor Name: Booz Allen Hamilton
July 16, 2013

L Title

COMPREHENSIVE MONITORING EVALUATION INSPECTION
Chevron Chemical Company

Fort Madison, Iowa

TAD005173992

1I. Contract Officer Representatives

EPA Regional Task Order Officer Representative (RTOCOR)
Aaron Zimmerman

US EPA Region 7

11201 Renner Blvd

Lenexa, KS 66219

Zimmerman.aaron @epa.gov

Work: (913) 551-7333

Fax: (913) 551-7065

EPA Task Order Contract Officer Representative (TOCOR)
Kurt Limesand (AWMD/WRAP)

US EPA Region 7

11201 Renner Blvd

Lenexa, KS 66219

limesand.kurt@epa.gov

Work: (913) 551-7184

Fax: (913) 551-9184

II1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.1 (Field
Audit/Oversight and Inspection), of the REPA 5 Zone III Contract SOW.

V. Period of Performance

The period for this Task Order (TO) is from the date of Contracting Officer issuance
through December 31, 2013.
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V. Background

The Comprehensive Ground Water Monitoring Evaluation (CME) is one of several
inspections the EPA has developed to determine the degree of compliance with the
Resource Conservation and Recovery Act (RCRA) regulations. The objective of a CME
is to determine whether an owner/operator has in place a ground water monitoring system
which is adequately designed, operated and maintained to detect releases or to define the
rate and extent of contaminant migration as required under 40 CFR Parts 264 and 270.
Since the State of lowa does not conduct inspections under the RCRA Program, Region 7
enters into a contract for the completion of select RCRA inspections in this state.

VI Objective/Purpose

The purpose of the PWS is to provide technical assistance to the EPA Region 7 RCRA
Program by conducting a CME inspection at the Chevron Chemical Company (Chevron)
facility to evaluate compliance with the federal hazardous waste regulations (40 CFR 264
and 270) as well as the RCRA Administrative Order on Consent (AOC) issued to the
facility. This work includes conducting an extensive office evaluation, a field inspection,
and providing an inspection report in order to determine and document facility
compliance. EPA is responsible for making all final conclusions and recommendations.

The work performed by the contract inspector will be conducted in four stages as
specified below.

VII.  Assumptions and Constraints

The contract inspector must have a good working knowledge of the current applicable
federal hazardous waste regulations, with emphasis on 40 CFR 264 Subpart F and 40
CFR 270 regulations. Contract inspectors must have expert knowledge of
hydrogeological site characterizations, the design and construction of ground water
monitoring systems, ground water sampling, waste characteristics, solute transport,
RCRA regulations and enforcement authorities.

A. File Review

The contractor shall review all pertinent documents contained in the EPA Region
7 RCRA files. The contractor shall utilize the list of Information Sources contained in
Section One (page 7) of the “RCRA Comprehensive Ground-Water Monitoring
Evaluation Document” OSWER Directive 9950.2 (CME Guidance). At a minimum, the
contractor shall review background information available in the RCRA Facility
Assessment, RCRA Facility Investigation Report, Corrective Measures Implementation
Report and Annual Ground Water Monitoring reports for the previous 4 years. In
addition, the Contractor shall review all previous CME and Operation and Maintenance
Inspection (OMI) reports completed to date, noting any past deficiencies or enforcement
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actions taken as well as the ultimate resolution of any deficiencies or enforcement
actions.

B. Office Evaluation (to be conducted using Section I of the CME Evaluation
Worksheet, Appendix A contained in the CME Guidance)

C. Field Inspection (using as a guide Section II of the CME Evaluation Worksheet,
Appendix A contained in the CME Guidance)

1. All contractors shall be thoroughly familiar with and conduct inspections in
accordance with applicable portions of the CME Guidance and the Non-TSCA CBI SOP
No. 2120.3A. If any of these references are updated during the effective period of this
PWS, then the updated reference will be provided by the TOCOR to the Contractor, who
will follow the updated reference.

2. The contractor will present the facility with their Letter of Authorization at the
beginning of the inspection. They will also provide the EPA Project Manager’s business

card.

3. If issues arise during the inspection, the contract inspector should contact the
EPA Project Manager or the designated alternate.

D. Post-Inspection

1. The Contractor shall handle any Confidential Business Information (CBI)
from the facility per Region 7 policy;

p The Contractor shall brief EPA Project Manager on the field inspection
findings, technical issues, and preliminary conclusions;

3. The Contractor shall complete Section VIII of the CME Evaluation
Worksheet, Appendix A, contained in the CME Guidance; and

4. The Contractor shall document the findings of the office evaluation and
field inspection in a draft report.

The work under this contract is considered 30 % low complexity, 30% moderate
complexity, and 40% high complexity.

VIII. Scope

The contractor shall provide the personnel, services, materials, and equipment necessary

to conduct the inspections and reporting requirements. In implementing the scope of
work, the contactor will perform the following tasks.
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Task 1 — Coordination, File Review and Office Evaluation

The contractor shall initiate a conference call (Conference Call #1) within 14 calendar
days of receipt of the PWS, to discuss the project objectives, strategy for achieving those
objectives and alternate paths of action that might arise during the project.

Prior to conference call #2 below, the contractor shall conduct a review of all pertinent
files as listed in the CME Guidance. The contractor shall utilize the specifications
outlined under “Assumptions and Constraints” item “A” above for this task.

The contractor shall conduct the office evaluation, as set forth in the CME Guidance.
The contractor shall utilize the specifications outlined under “Assumptions and
Constraints™ item “B” above for this task. The office evaluation shall consist of a
technical evaluation of the design of the ground water monitoring system. The office
evaluation shall include, but not be limited to, a review and technical evaluation of the
adequacy of the following:

a. Site geological characterization;
Site ground water hydrological characterization;
c. Criteria for horizontal well placement and screen lengths of site
monitoring wells;
d. Criteria for drilling method and monitoring well design and construction;
Monitoring well network design;
f. Sampling and Analysis Plan (SAP).

@

Task 2 — Field Inspection Activities
1. Conference Call #2

Prior to conducting the field inspection (typically the Facility conducts annual sampling
in mid-October), the contractor inspectors and the EPA Project Manager will convene a
conference call to discuss the inspection process. The contractor shall contact the EPA
Project Manager to discuss findings of the office evaluation and develop a list of issues of
importance along with recommendations for site-specific observations for the field
inspection. The Contractor must make advance arrangements for the call to take place at
least 7 calendar days prior to the date that the Contractor would depart to conduct the
inspection. Under special circumstances, the time frame requirements can be waived by
the TOCOR. Topics at this meeting include:

a. Inspection process explanations/highlights;

b. Report preparation highlights;

¢. Discussion of common past problems with inspections;

d. Inspection report review process and how feedback will occur; and
e. Questions/answer session.
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2. Inspection

All personnel conducting and assisting with the inspection will be familiar with the
CME Guidance, and the Non-TSCA CBI SOP No. 2120.3A. These will be provided
to the Contractor prior to Conference Call #1

The contractor shall utilize the specifications outlined under “Assumptions and
Constraints” item “B” above for this task. Specifically, the contract inspector shall

a. Conduct a field inspection of the monitoring well network, observing
the sampling conducted by the Facility’s environmental contractor;

b. Document the inspection in field notebook and corresponding photo
log;

c. Perform site-specific observations recommended by the EPA Project
Manager; and

d. Contact the EPA Project Manager if issues arise.

3. Post Inspection Follow-up

Within 14 calendar days upon returning from the inspection, the contract inspector will
verbally brief (Conference Call # 3) the EPA Project Manager on the inspection results.
Under special circumstances, the time frame requirements can be waived by the TOCOR
or EPA Project Manager. The contract inspector should consult with the EPA Project
Manager and/or TOCOR on any technical issues/concerns and regulatory interpretations.
If any CBI has been received from the facility during the inspection, it must be handled
per the Region 7 SOP.

Task 3 — CME Report

1. Draft CME Report: Within 45 calendar days following the inspection, the contractor
shall submit one copy of the draft inspection report to the TOCOR. The contractor shall
utilize the specifications outlined under “Assumptions and Constraints” item “C” above
for this task. The draft report shall contain, but not be limited to, all items set forth in the
EPA CME Guidance, along with a written overview and conclusions regarding the
adequacy of the following:

a. The site hydrogeologic characterization;

b. The design, construction and operation of the ground water monitoring
system to define the extent and concentration of contamination in the
horizontal and vertical planes;

c. The design and construction of the individual monitoring wells;

d. The amount, type and quality of data collected to inform in determinations
of the rate of migration, extent of migration, and hazardous waste
constituent composition of the contaminant plume(s);

e. The adequacy of the monitoring scheme to protect and/or detect potential
releases to nearby surface water bodies; and,
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f. The duration and frequency of monitoring events to determine rate of
migration.

The report must also include:

a. An assessment of the accuracy of the facility cross sections and facility
interpretation of the ground water flow direction and relationship to
surface water through construction of potentiometric contour maps using
the water-level data collected in the field during the most recent sampling
event;

b. An assessment of the accuracy of the facility interpretation of the 3-
dimensional distribution of ground water contamination inferred by the
facility by constructing isoconcentration maps of the constituents of
concern using data derived from the most recent sampling event;

c. An assessment of the effectiveness of the corrective measure implemented
by the facility and its potential to attain site cleanup goals, and any
recommendations to enhance its effectiveness;

d. A preliminary list of conclusions which includes potential deficiencies in
the facility monitoring as well as recommendations for the facility to
implement to return to compliance; and

e. The EPA Ground Water Monitoring Oversight Inspection Report (May
2008).

2. Final CME Report - The EPA Project Manager will review the draft CME Inspection
Report for logic, consistency, and technical and regulatory accuracy. Comments will be
provided to the Contractor by the Project Manager in writing and/or email. If the contract
inspector has questions regarding the comments, the Project Manager should be contacted
by telephone or email for clarification. Within 15 calendar days of receipt of comments
from the Project Manager, the contract inspector shall electronically resubmit a revised
CME Inspection Report in redline/strikeout format, incorporating/addressing all of the
Project Manager’s comments. The Project Manager will notify the contract inspector by
email whether the revised report is acceptable for final submission. The review cycle
may repeat until the CME report is satisfactory to the EPA.

Within 7 days of notification from the EPA Project Manager that the electronic
submission is approved, the contract inspector should submit the original and 3 final
copies to the TOCOR. The original final CME Inspection Report and the 3 additional
copies should not be bound in any manner. Copies shall contain color photos and figures.
If the facility claims one or more attachments to the report represent CBI, these should
only be referenced in the report (do not put CBI information into the narrative) and
normal report handling procedures should be followed. The CBI attachment(s) should
not be included as part of the final inspection report, but should be sent to the TOCOR,
who will arrange for placement into the Region 7 CBI files.

IX. Performance Measures and Quality Assurance
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The contractor shall provide field audit/oversight in accordance with applicable laws,
regulations, policies, guidance, and direction provided in the individual task orders. This
support shall be tailored to the needs of, and be consistent with, the policies and guidance
of the specific office being supported. This support shall meet or exceed professional
industry standards.

The Contractor shall be adequately prepared before going into the field, including but not
limited to: appropriate field staff with required training and knowledge, appropriate field
equipment (personal protective gear, surveillance equipment, etc.), familiarity with site
conditions, and requirements of applicable plans and settlement documents. The
contractor shall use detailed logbooks and photographs to support observations and
activities.

The Contractor shall coordinate and integrate all activity needed to provide the required
support (e.g., problem identification/resolution strategy; responses to inquiries, and/or
technical, service, administrative issues, etc.) in a timely, complete and effective manner.
The Contractor shall use QA monitoring tools to ensure technical support and
deliverables meet contract and task order requirements.

Deliverables should be of sufficient quality to document any deviations from accepted or
approved practices in the field. Deliverables or technical support shall demonstrate that
relevant information and documentation was considered when developing field audits,
oversight or inspection reports. Deliverables shall include the rationale behind any
findings, conclusions or recommendations.

Deliverables shall meet the schedule and costs presented in the task order. Written
deliverables shall reflect a good command of the English language, be well-organized,
and free of grammatical errors, misspellings, and incomplete sentences. As required,
written deliverables shall also have high-quality professional graphics. Preparation and
printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work
experience to meet the task order requirements. Specialized and/or expert staff must
meet the minimum requirements as identified in the individual task orders. Contractor
staff shall demonstrate a high level of professionalism.

The contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for

periodic measurement, collection and reporting of its performance data.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS.
Technical direction must be within the scope of the contract and the TO. Technical
direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation
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items; shifts emphasis among work areas or tasks; or provides similar guidance. It
includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within 5
calendar days after verbal issuance. The TOCOR shall forward copies of the technical
direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any
changes to the TO scope, period of performance or deliverable due dates must be
approved by the CO in writing.

XI. Schedule of Deliverables

SUMMARY OF DELIVERABLES AND DUE DATES
1. Conference Call #1 — within 14 calendar days of receipt of PWS
2. File Review and Desk Evaluation — prior to Conference Call #2

3. Conference Call #2 — at least 7 calendar days before field inspection, which is tied
to Facility’s sampling schedule

4. Conference Call #3 — within 14 calendar days of completion of field inspection
5. Draft CME Report — within 45 calendar days of completion of field inspection

6. Revised CME Report — within 15 calendar days of EPA comment on draft CME
Report

7. Final CME Report Copies — within 7 calendar days of EPA notice of approval for
the CME Report

The Contractor must notify the TOCOR at least 5 calendar prior to a due date of a
deliverable if that due date is expected to be missed, and must request an extension. The
Contractor will coordinate with the TOCOR to determine the new due date for the
deliverable and prepare a deliverable to summarize the situation.

XII.  Special Conditions

Contractor Personnel Qualifications

Contractors conducting field inspections must have taken the Basic Inspector Training,
40 Hour Health and Safety Training (and 8 hour refreshers, as necessary), and be familiar
with the EPA CME Guidance. Each contract inspector must also have completed the
Region 7 non-TSCA CBI training. Each contract inspector must have a degree in
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geology or geological engineering or, at a minimum, have a strong educational
background in the geological sciences. Contract inspectors must have previous
experience in conducting CME inspections or, at a minimum, have a good working
knowledge of ground water sampling techniques and methods. The Contractor shall
provide the TOCOR with resumes of all personnel conducting inspections with the
proposed Work Plan. At the discretion of the TOCOR, contract inspectors may be
interviewed by the TOCOR prior to issuance of Letters of Authorization. Any contract
inspector so interviewed by the TOCOR must verbally demonstrate the knowledge and
skills required above to the satisfaction of the TOCOR.

All personnel assisting with inspections and work requested under this PWS must be
authorized by EPA Region 7 for handling of RCRA CBI and must handle such
information in accordance with the EPA Region 7 protocol and 40 CFR Part 2.

All contract inspectors who have met these qualifications will be issued Letters of
Authorization, which will serve as official identification for the purpose of conducting
inspections. These letters are to be kept secure, and are not to leave the possession of the
contract inspector. Under no circumstances shall photo copies be made of the Letters of
Authorization.

Contractor Personnel Availability

Contractor personnel who conduct inspections shall be available to answer questions over
the telephone (or in a meeting if more efficient and cost effective) from EPA project
managers, attorneys, or the TOCOR regarding the inspection or trip reports written by the
contractor personnel.

Correspondence

All correspondence pertaining to inspections conducted under this PWS shall be directed
through the TOCOR for this PWS: Kurt Limesand, US EPA Region 7, AWMD/WRAP,
11201 Renner Blvd, Lenexa, Kansas, 66219, (913) 551-7184, limesand.kurt@e¢pa.gov
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Mod #
BASE
007
006
005
004
003
002
001

EP-E-13-001 TASK ORDER 0016 MOD SUMMARY

Reason For Modification

Funding Only Action
Other Administrative Action
Other Administrative Action
Funding Only Action
Other Administrative Action
Funding Only Action
Other Administrative Action

Award Date
8/13/2013
10/17/2016
6/4/2014
5/12/2014
5/7/2014
3/26/2014
3/11/2014
12/24/2013

Obligation
$39,592.99
($11,025.19)
$0.00
$0.00
$0.00
$0.00
$742.14
$0.00

Total Amount

$39,592.99
$0.00

$0.00

$0.00
$37,214.99
$0.00
$742.14
$0.00
$77,550.12



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 7
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3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0017 PR-R7-13-00435 R7
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 11201 Renner Blwvd.
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Leacxa KS  [66219
7.TO0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
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QUANTITY UNIT QUANTITY
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Analyzing Cost Estimates at Nebraska and
Kansas RCRA Facilities: MRP Properties
(KS), Dudley (NE), Brunswick (NE).
Region 7
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
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SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $23,913.82 <
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23. NAME (Typed)
Wallace Sermons
TITLE: CONTRACTING/ORDERING OFFICER
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
08/21/2013 |EP-W-13-001

ORDER NO.
0017

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

This action hereby issues Time & Materials
Task Order number 0017. The contractor's
task order proposal submitted August 9,
2013 is hereby approved and incorporated by
reference in the amount of $23,913.82
(authorized TO ceiling) . This action also
fully funds this TO in the amount of
$23,913.82 (obligated TO ceiling) which the
contractor is not authorized to exceed.
Bradley Roberts is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Aaron Zimmerman.
The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Bradley Roberts Max Expire Date:
12/31/2013

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

Accounting Info:
13-14-B-07LJ-303D399-2505---1307L83018-001
BFY: 13 EFY: 14 Fund: B Budget Org: 07LJ
Program (PRC): 303D99 Budget (BOC): 2505
DCN - Line ID: 1307L93018-001

Period of Performance: 08/21/2013 to
12/31/2013

Base Period

23,913. 82

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$23,913.82

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen Hamilton
REGIONAL TASK ORDER NUMBER: 0017
<July 25, 2013>

Title Analyzing Cost Estimates at Nebraska and Kansas RCRA Facilities: MRP Properties (KS),
Dudley (NE), Brunswick (NE).

l. Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)

Aaron Zimmerman

US EPA Region 7

11201 Renner Blvd.
Lenexa, KS 66219
Zimmerman.aaron@epa.gov
Work: (913) 551-7333

Fax: (913) 551-7065

EPA Task Order Contract Officer Representative (TOCOR)

Brad Roberts (AWMD/WRAP)
11201 Renner Blvd.

Lenexa, KS 66219
roberts.bradley@epa.gov
Work: (913) 551-7279

Fax: (913) 551-9279

I Authorization
This Performance Work Statement (PWS) is in accordance with Task 1.1 Technical Reviews, of the

REPA 5 Zone Il Contract PWS.

. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer issuance
through December 31, 2013.

V. Backqround

Corrective Action Cost Estimates - Corrective action entails conducting cleanup activities to address all
unacceptable risks to human health or the environment from the release of hazardous waste or
hazardous constituents at TSDFs. The corrective action process generally includes the following
elements: initial site assessment, site characterization, environmental indicators, and selection and
implementation of the remedy (corrective measure implementation).

If the necessary corrective action cannot be completed prior to the issuance of a permit, the permit must
contain a schedule of compliance for completing such corrective action and assurances of financial
responsibility. Thus, both EPA and authorized States must include assurance of financial responsibility
for corrective action in permits that require corrective action. EPA is authorized to issue administrative
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orders or file civil judicial actions that impose corrective action financial responsibility requirements on
facilities subject to 3008(h) orders. The primary purpose of the financial responsibility requirements for
corrective action is to assure that funds will be available when needed to conduct necessary corrective
action measures.

Corrective action measures cost estimates should be based on costs that would be incurred by an
independent, third-party in order to ensure that the full costs of corrective action will be covered in the
event an owner or operator is not able to fulfill its obligations.

Closure/Post-Closure Cost Estimates - When an owner/operator of a hazardous waste
Treatment/Storage/Disposal Facility (TSDF) completes the written closure and/or post-closure plan, they
must determine the implementation cost for the plan(s) by preparing a cost estimate(s) based on the cost
of a third-party contractor performing closure activities. These estimates provide the base figure for the
amount of financial assurance a facility will need to demonstrate.

According to Sections 264/265.142 and 264/265.144, cost estimates must reflect the cost of hiring a third
party to conduct all activates outlined in the closure and/or post-closure plans. If a contingent closure or
post-closure plan is required for a permitted surface impoundment or waste pile, the cost of its
implementation must be calculated into the final cost estimate for the facility. Closure cost estimates are
based on the point in the facility's operating life when closure would be the most expensive. Post-closure
estimates are based on projected costs for a post-closure period of 30 years, which can only be reduced
or extended by the Regional Administrator or state director.

The three (3) RCRA Facilities included in this Task Order are as follows:

1. MRP Properties Company, LLC (MRP) (former Total Petroleum Refinery), 1400 South M
Street, Arkansas City, Kansas, KSD087418695 [EPA Project Manager is Brad Roberts]:
MRP has a RCRA Post-Closure permit which was re-issued in 2012. KDHE has the Part 1 and
EPA the Part 2. Under the Part 1l the MRP facility has ongoing interim corrective action measures
in place to control migration of contaminated groundwater and recover separate phase (LNAPL)
hydrocarbon contamination resulting from past waste/product handling at this former refinery.
Groundwater extraction wells are in operation as well as LNAPL recovery wells. Monitoring wells
are also measured and sampled in association with site-wide groundwater monitoring. The re-
issued Part Il required the facility to submit an Interim Measure Operation & Maintenance Plan
and a Site-Wide Sampling and Analysis Plan with corresponding cost estimates for performing
the work, and EPA is requesting contactor review of those two cost estimates.

Investigation of soil and groundwater contamination and risk assessment is also being required
by EPA and KDHE; however, the investigatory and risk assessment work is not to be included in
the facility’s cost estimates or evaluated under this TO.

2. Dudley, Norfolk Nebraska, NED035093178 [EPA Project Manager is Mary Grisolano]: EPA
requires review of a cost estimate to operate, maintain and evaluate performance of a soil vapor
extraction (SVE) system and to conduct groundwater monitoring. The work on this project is
being conducted as corrective action under an Administrative Order on Consent pursuant to
Section 7003 of the Resource Conservation and Recovery Act. Dudley is currently operating a
soil vapor extraction (SVE) system with nine wells up to about 15 feet deep. Wells are piped
within a small area at cne commercial building, with one blower and one moisture separator on
the system. The cost estimate will cover one year of SVE system costs and dismantling costs.
Performance monitoring includes collection of exhaust air samples and knockout tank water for
VOC analysis. A groundwater monitoring plan has been submitted to sample and monitor
approximately ten wells for VOC analysis. Samples will be collected for VOC analysis quarterly
for one year at nine wells; and every year for a 30 year time period at the following: quarterly at
four wells, monthly for six months of the year at three wells, and annually at one well.
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3. Brunswick, Lincoln, Nebraska NED435534635 [EPA Project Manager is Mary Grisolano]:
EPA requires review of a cost estimate for groundwater monitoring. The groundwater monitoring
program is being conducted under the authority of a corrective action permit issued by EPA.
Brunswick will collect groundwater samples from four monitoring wells for VOC analysis annually
for approximately ten years.

V. Objective/Purpose

Conduct a technical review of the cost estimate for the facilities listed above. Analyze the cost estimate
for closure/post closure and/or corrective action for each facility listed above using RACER and/or
CostPro software, and provide written results of that analysis. Provide comments on the adequacy of the
facility’s proposed cost estimate as compared to the Contractor’'s cost estimate, based on the results of
the computer software analysis, for the associated corrective action activities.

VI. Assumptions and Constraints

The contractor shall provide staff that meets all the educational and professional experience specified
under this TO, in particular, expertise in the use and abilities of RACER and/or CostPro software. The
work under subtask 1.1 of the contract is considered to be moderately complex.

VII. Scope

Tasks:
1. Cost Estimate Review for Facility 1 (MRP).

a. Review the relevant documents containing cost estimates, such as facility cost estimate
submittal/re-submittals, Groundwater Monitoring Plan, Interim Measures Operation &
Maintenance Plan, Corrective Measures Study Report, Corrective Measures Implementation
Work Plan/Report, inspection reports, associated risk assessment documents, and/or other
applicable facility documents. The EPA Project Manager will identify the relevant documents
in each facility file for the contractor.

b. Prepare a cost estimate for closure/post closure and/or corrective action for the
referenced RCRA facilities using RACER and/or CostPro. The Contractor shall also assist
the EPA Project Manager in determining whether the owner/operator's cost estimates are
complete, accurate, and project accurate costs for closure/post-closure and/or corrective
action. Within thirty (30) days following the receipt of the EPA TOCOR's technical direction,
the Contractor shall provide to the EPA a report on the results of the RACER and/or CostPro
cost estimate and will also document the adequacy, completeness, and accuracy of the cost
estimate proposed by the facility using the information from the cost estimate, RACER and/or
CostPro analysis. The Contractor shall provide in the report all assumptions used to develop
the cost estimate and the RACER and/or CostPro software documentation (worksheets)
resulting from the analysis of the cost estimates for closure/post-closure and/or corrective
action for the reference RCRA facility. The cost estimate created by the software system
shall be copied to a disk and provided to the EPA TOCOR.

c. If the EPA Project Manager requests the Contractor make clarifications or revisions to the
cost estimating analysis and/or Report, the Contractor shall make the additional corrections
or revisions to the Report and/or analysis using the software, if necessary, as requested by
the EPA Project Manager, and resubmit the revised package to the EPA TOCOR within
fifteen (15) days following receipt of the EPA TOCOR's request.

d. Following receipt of the revised package, EPA will negotiate with the owner/operator of
each facility to make any changes necessary based on the contractor’s analysis, and will
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VIII.

IX.

require the owner/operator to submit a new cost estimate if substantial changes were
required. EPA will then provide the new cost estimate for the facility to the contractor, who
will analyze the new cost estimate following the procedures in Tasks 2 and 3 above within
thirty (30) days following the receipt of the EPA TOCOR's technical direction. The contractor
shall, to the extent possible, use the report on the initial cost estimate as a template for
analyzing and reporting on the new cost estimate, to minimize the duplication of effort.

e. The Contractor shall participate in meetings, conference calls, and/or negotiation
sessions and provide cost analysis support to the EPA Project Manager as requested
throughout the period of performance. The notification by the EPA Project Manager to the
Contractor will indicate the purpose of the Contractors' attendance and what is required, if
anything, prior to their attendance. The EPA Project Manager will specify the date, time, and
location of the meeting, and what is required of the Contractor during the meeting. Assume
two (2) two-hour meetings/conference calls, or an equivalent number of hours allocated to
similar tasks as requested by the EPA Project Manager. The contractor shall participate in
these meetings by telephone or teleconference unless otherwise directed by the TOCOR.
Travel to the facilities will not be part of this TO.

2. Cost Estimate Review for Facility 2 (Dudley) following steps a. through e. above.
Relevant project documents include cost estimates, Soil Vapor Extraction
Construction Completion Report (CCR), January 15, 2013; Soil Vapor Extraction
Performance Monitoring Plan (PMP), January 23, 2013; and the Soil Vapor
Extraction Operation and Maintenance Plan (O&M), January 15, 2013.

3. Cost Estimate Review for Facility 3 (Brunswick) following steps a. through e. above.
Relevant project documents include cost estimates and Field Sampling Plans describing
the groundwater monitoring program.

Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of deliverables. The
contractor shall propose the quality assurance systems and methods for periodic measurement, collection
and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability. Unacceptable

deliverables will be returned to the Contractor with comments and directions for necessary corrections or
rework, as may be applicable.

Technical Direction

The three (3) facilities covered by this TO are managed by multiple EPA Project Managers. The TOCOR
is not intimately familiar with the details of each facility, and cannot therefore provide all necessary
technical direction to the contractor to support completion of the tasks under this TO. The contractor is
authorized to directly contact the EPA project managers identified above to obtain technical direction (as
defined below) specific to the facility managed by that person. If the contractor has any doubt whether or
not the technical direction provided by the EPA project manager is within the scope of the contract and/or
the TO, the contractor must contact the TOCOR for clarification prior to acting on the technical direction.
Technical direction from an EPA project manager which results in the contractor performing work outside
the scope of the contract and/or the TO, and which was not confirmed with the TOCOR prior to
performing that work, will not be reimbursed under this TO.

The TOCOR and the EPA project managers identified above are authorized to provide technical direction
which clarifies the PWS. Technical direction must be within the scope of the contract and the TO.
Technical direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation items; shifts
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emphasis among work areas or tasks; or provides similar guidance. It includes evaluation of contractor
performance and comments on deliverables.

The TOCOR and the EPA project managers identified above shall issue technical direction in writing or
confirm in writing within five (5) calendar days after verbal issuance. The TOCOR shall forward copies of
the technical direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing.

Schedule of Deliverables

Task
Number [ Output/Product Due Date*
1.b,, The Contractor shall provide to the EPA the facility Within thirty (30) days following the receipt of
2b, cost estimate analysis report based on the results of | the EPA TOCOR's technical direction.
3.b. the RACER and/or CostPro cost estimate and will
also document the adequacy, completeness, and
accuracy of the cost estimate proposed by the facility
using the information from the cost estimate RACER
and/or CostPro analysis. The Contractor shall
provide in the report all assumptions used to develop
the cost estimate and the RACER and/or CostPro
software documentation (worksheets) resulting from
the analysis of the cost estimates for closure/post-
closure and/or corrective action for the referenced
facilities. The cost estimate created by the software
system will be copied to a CD and provided to the
EPA TOCOR.
1.c, 2.c., | The Contractor shall reanalyze the cost estimate Within fifteen (15) days following receipt of the
3.C. using the software, if necessary, and make EPA Project Manager's comments on the
corrections/clarifications to the Report and resubmit Report and/or the costs estimating analysis
the analysis package to the EPA TOCOR. for the referenced facilities.
1d., The Contractor shall analyze the new cost estimate Within thirty (30) days following the receipt of
2d., provided by the facility (if EPA requires the facility to | the EPA TOCOR's technical direction.
3.d. provide one), and provide the same outputs specified
for Task 2 above.
1d., The Contractor shall reanalyze the new cost estimate | Within fifteen (15) days following receipt of the
24d., (if EPA requires the facility to provide one) using the | EPA Project Manager’'s comments on the
3.d. software, if necessary, and make Report and/or the costs estimating analysis

corrections/clarifications to the Report and resubmit
the analysis package to the EPA TOCOR.

for the referenced facilities.

*Note: All days are calendar days unless otherwise specified.
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EP-W-13-001 TASK ORDER 0017

Mod # Reason For Modification Award Date Obligation Total Amount

BASE 8/21/2013 $23,913.82 $23,913.82

006 Funding Only Action 2/8/2017 ($11,119.67) $0.00

005 12/4/2014 $0.00 $0.00

004 Funding Only Action 5/13/2014 $0.00 $16,538.78

003 Other Administrative Action 3/24/2014 $0.00 $0.00

002 Funding Only Action 3/21/2014 $450.37 $450.37

001 Other Administrative Action 12/24/2013 $0.00 $0.00

$40,902.97
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PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 10
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09/06/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0018 PR-R7-13-00471 R7
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 11201 Renner Blwvd.
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Leacxa KS  [66219
7.TO0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Direct Push Investigation Various Project
Sites in Missouri
Region 7
This action hereby issues Time & Materials
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $48,729.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $48,7259.15 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Wallace Sermons
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/06/2013 |EP-W-13-001

ORDER NO.
0018

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

Task Order number 0018. The contractor's
task order proposal submitted August 23,
2013 is hereby approved and incorporated by
reference in the amount of

$48,729.15 (authorized TO ceiling). This
action also incrementally funds this TO in
the amount of $48,729.00 (obligated TO
ceiling) which the contractor is not
authorized to exceed.

Mary Grisolano is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Aaron Zimmerman.
The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Mary Grisolano Max Expire Date:
12/31/2013
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Accounting Info:
13-14-B-07LJ-303D99-2505---1307L83022-001
BFY: 13 EFY: 14 Fund: B Budget Org: 07LJ
Program (PRC): 303D99 Budget (BOC): 2505
DCN - Line ID: 1307L93022-001
Period of Performance: 09/06/2013 to
12/31/2013

Base Period

48,722.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$48,729.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



CONTRACT NUMBER: EP-W-13-002
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen Hamilton
REGIONAL PERFORMANCE WORK STATEMENT (PWS)
August 8, 2013

l. Title Direct Push Investigation Various Project Sites in Missouri

Il. Contract Officer Representatives

EPA Regional Performance Work Statement Contract Officer Representative
(RTOCOR)

Aaron Zimmerman

U.S. EPA Region 7

11201 Renner Boulevard
Lenexa, KS 66219
zimmerman.aaron@epa.gov

Work: (913) 551-7333

EPA Performance Work Statement Contract Officer Representative (TOCOR)

Mary Grisolano

U.S. EPA, Region 7
11201 Renner Boulevard
Lenexa, KS 66219
arisolano.mary@epa.gov

(913) 551-7657 Phone

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 (Field Sampling), of the
REPA 5 Zone III Contract SOW.

Iv. Period of Performance

The period of performance for this PWS is from the date of Contracting Officer issuance through
December 31, 2013.

V. Background

This PWS applies to Missouri projects where EPA has lead or joint (EPA and state) lead authority
for conducting corrective action work. Some project sites require collection of additional data to
characterize the nature and extent of contamination that can be collected using direct push
technology. The resulting data would allow EPA to fully evaluate the site for the purpose of
determining the appropriate corrective action required to protect human health and the
environment.
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The EPA requires a contractor to conduct the direct push work. This includes preparation of
project documents such as the Sampling and Analysis Plan (SAP) and Quality Assurance Project
Plan (QAPP). This PWS requires collection of groundwater samples for volatile organic
compound (VOC) analysis. The contractor shall conduct or arrange to conduct the sampling using
direct push technology and sample analysis. When data are available, the contractor shall prepare
and submit to EPA a Data Summary Report.

VI. Objective/Purpose

The purpose of the PWS is for the contractor to conduct sampling using direct push technology
and collect sufficient data to allow EPA to evaluate the site to determine the corrective action
required to protect human health and the environment. This work includes preparing a SAP and
QAPP for EPA review and approval, obtaining access to complete the work, clearing utilities at all
sample locations, conducting the field work using direct push technology to collect groundwater
samples at and around the facility, analyzing samples, and preparing a data report of
results/findings. EPA is responsible for making all final conclusions and recommendations.

VII. Assumptions and Constraints

The contractor shall provide a person with a high level of knowledge and experience in designing
and conducting investigations using direct push technology, including preparation of sampling

plans. The contractor shall provide equipment capable of collecting project specific samples using
direct push technology. The contractor shall arrange for a laboratory to conduct the project work.

The contractor must have a good working knowledge of the current applicable federal hazardous
waste regulations, with emphasis on 40 CFR 264 Subpart F and 40 CFR 270 regulations.
Contractors must have expert knowledge of hydrogeological site characterizations, the design and
construction of groundwater monitoring systems, groundwater sampling, waste characteristics,
solute transport, RCRA regulations and environmental risk assessment.

The work under this contract is considered 100% moderate complexity.

VIIL. Scope

The contractor shall provide the personnel, services, materials, and equipment necessary to
conduct the PWS work at the below EPA lead or joint (both EPA and state) lead project sites in
Missouri. The TOCOR will provide separate notice to the contractor to begin work for each of the
following projects:

a. University of Missouri — Columbia (MOD006326904), EPA Project Manager — Mary
Grisolano (913) 551-7657, grisolano.mary@epa.gov: Chemical release at and near the
University Garage has led to groundwater contamination in the area surrounding the
garage. Benzene was measured in one area monitoring well at 10,000 micrograms per liter.
Additional groundwater data are required to determine the extent of contamination at and
near the University Garage. The estimated scope of this project is the collection of up to 10
groundwater samples for VOC analysis using a method comparable to SW-846 8260. The
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groundwater sample depth is anticipated to be approximately 15 feet, but no more than 25
feet.

b. City Environmental, Kansas City, Missouri (MOD981706856), EPA Project Manager —
Cynthia Hutchison (913) 551-7478, hutchison.cynthia@epa.gov: Source removal and
capping took care of soil contamination. Groundwater remains contaminated above clean
up targets. Additional groundwater investigation needs to be conducted. The contractor
shall work with EPA project manager to determine groundwater sample locations to
confirm rate and extent of contamination. The constituents of concern (COC) are benzene,
ethylbenzene, naphthalene, chloroform, n-propylbenzene, 4-chlorotoluene, toluene,
tetrachloroethene and 1,3,5-trimethylbenzene. The estimated scope of this project is the
collection of up to 10 groundwater samples for VOC analysis using a method comparable
to SW-846 8260. The groundwater sample depth is anticipated to be approximately 14
feet, but no more than 25 feet.

The cost of Tasks 1, 2, 3, 4, 5, and 6 are assumed to be approximately the same for each of the two
projects listed above. Therefore, the attached estimate includes a multiple of two times each
project. For example, Task one estimate is 20 hours for a senior engineer for each individual
project for an overall project total of 40 hours.

In implementing the scope of work, the Contactor shall perform the following tasks.
Task 1 — Initial start-up activities and Site Visit

The TOCOR will provide notice to begin a project described in VIIla. and b. Upon such notice and
for that particular site, the contractor shall meet with the TOCOR and/or the EPA project manager
designated above within 14 calendar days of receiving TOCOR notice, to discuss the project
objectives. At this time, a copy of any necessary project documents will be provided to the
contractor. In depth file review will not be required by the contractor.

The contractor (and EPA project manager, if necessary) will visit the project site to identify
anticipated sampling locations to determine if there are any issues with access or utilities and to
gather any additional data/information necessary to complete the work in this PWS. Travel to and
from the project site along with time to collect necessary data/information is anticipated to take no
more than two working days.

Task 2 — Prepare Sampling and Analysis Plan and Quality Assurance Project Plan

The contractor shall prepare a draft Sampling and Analysis Plan (SAP) and Quality Assurance
Project Plan (QAPP) in accordance with current EPA standards and guidance that outline the
project work. The SAP/QAPP shall provide procedures for the collection, handling, and analysis
of direct push samples by required media. The SAP/QAPP shall provide a schedule for conducting
the project work. The QAPP shall be prepared in accordance with “EPA Requirements for Quality
Assurance Project Plans” EPA QA/R-5, March 2001, and “Guidance for Quality Assurance Project
Plans” EPA QA/G-5, December 2002. The QAPP must be reviewed and approved by the Region 7
Quality Assurance Manager prior to field activities.

The contractor shall submit to the TOCOR one electronic copy of the draft SAP/QAPP within 30
days of the date of the site visit conducted under Task 1. The contractor shall submit one written
copy of this submittal within 5 days of the transmittal of the electronic copy. If the EPA project
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manager has questions regarding the submittal, the contractor shall provide clarification directly to
the EPA project manager by telephone or email.

Task 3 — Final SAP/QAPP

The EPA project manager will provide comments on the draft SAP/QAPP to the contractor
through the TOCOR. Within 21 days of receipt of comments on the draft SAP/QAPP, the
contractor shall submit an electronic version of a revised SAP/QAPP to the TOCOR, with a
written copy to follow within 5 days of this submittal. The revised plans shall incorporate/address
all of the EPA project manager’s comments. If the EPA project manager has questions regarding
the submittal, the contractor shall provide clarification directly to the EPA project manager by
telephone or email.

Task 4 — Conduct the Field Work in the EPA-approved SAP/QAPP

Following receipt of EPA approval of the SAP/QAPP, the contractor shall coordinate and conduct
the investigation in accordance with the SAP/QAPP. Samples shall be delivered to the contractor-
specified laboratory within the required holding times. The contractor shall notify EPA of any
deviation from the EPA-approved SAP/QAPP prior to implementation of the deviation. The
contractor shall conduct all field activities, and be responsible for attaining permission for property
access and utility clearance for all sample locations at the project site.

Sample tools, field instrumentation and decontamination material shall be provided by the
contractor. The contractor cost shall include management of all investigation derived wastes;
assume, for the purpose of cost estimation, that all drill cuttings and decontamination fluids will be
managed on-site and that used personal protective equipment (e.g., nitrile gloves) and disposable
sampling equipment will be disposed appropriately by the contractor. Contractor responsibilities
will include, but are not limited to, the following:

1) Proper implementation of the approved QAPP and SAPs and documentation of quality
assurance and quality control procedures. Where the contractor determines significant
deviations from the approved plans may be warranted based on field conditions or
observations, the contractor should make reasonable efforts to obtain the EPA project
manager’s and TOCOR’s verbal concurrence for the proposed deviation.

2) Coordination with the laboratory to arrange for sample analyses, supply of sample
containers and preservatives, and to schedule sample shipment from the field or delivery
directly to the laboratory.

3) Obtaining sampling equipment from laboratory.

4) Collecting and documenting samples, including maintaining a logbook to record sample
collection and field measurements and observations, photographic documentation of all
samples collected and recording Global Positioning System (GPS) coordinates (accurate to
within +/- 10 feet) for all field sample locations.

5) Shipment to or delivery of samples to the laboratory.

All contractor personnel involved with sampling activities will be proficient in the operation of

sampling and health and safety monitoring equipment and associated operating procedures.
Samples will be analyzed for site-specific constituents listed in the approved QAPP and SAP.
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IX.

Each project, i.e., VIIla.and b., requires direct push at ten locations, which is assumed to take two
long days of field work plus mobilization.

Task 5 — Laboratory Analysis

The contractor will arrange for a laboratory to provide chemical analysis of project samples and
determine the cost of analysis. The contractor shall provide oversight of laboratory analysis and
data validation.

SCOPE: The analytical scope for both projects is ten groundwater samples for VOC analysis.
The analytical cost should include that for both projects and should also include shipping and
handling of samples.

Task 6 — Final Documents

The contractor shall receive and compile the analytical results for the project in report format. The
data shall be reported in tabular format with non-detect values reported with a
quantitation/detection limit value. The contractor shall provide a narrative description of the field
activities, including the number and type of samples collected, the date and time of sample
collection, a figure detailing the sample locations, figures portraying results, depths to
groundwater, GPS coordinates of sample locations, and the tabular results of samples collected,
along with a comparison to the most recent EPA generic media-specific human health screening
concentration tables found at http://www.epa.gov/reg3hwmd/risk/human/rb-
concentration_table/Generic_Tables/index.htm. No further evaluation of data is required.
Deviations from the sampling plan shall be reported; that is, where samples could not be collected,
where locations may have changed, where deviations in sampling procedures occurred, etc.

The contractor shall submit to the TOCOR one electronic copy of the data report within 45 days of
the last day that samples were collected. The contractor shall submit one written copy of this
submittal within 5 days of the transmittal of the electronic copy. If the EPA project manager has
questions regarding the submittal, the contractor shall provide clarification directly to the EPA
project manager by telephone or email.

If necessary, the EPA project manager will provide comments through the TOCOR on the data
report. Within 21 days of receipt of comments on the draft data report, the contractor shall submit
to the TOCOR an electronic version of a revised data report, with a written copy to follow within 5
days of this submittal. The revised report shall incorporate/address all of the EPA project
manager’s comments. If the EPA project manager has questions regarding the submittal, the
contractor shall provide clarification directly to the EPA project manager by telephone or email.

Performance Measures and Quality Assurance

The contractor shall provide PWS submittals in accordance with applicable laws, regulations,
policies, guidance, and direction provided in the individual PWSs. This support shall be tailored to
the needs of, and be consistent with, the policies and guidance of the specific office being
supported. This support shall meet or exceed professional industry standards.

The contractor shall be adequately prepared before going into the field, including but not limited
to: appropriate field staff with required training and knowledge, appropriate field equipment (direct

push technology with project specific sampling equipment, field laboratory with project specific
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analytical equipment, personal protective gear, surveillance equipment, etc.), familiarity with site
conditions, and requirements of applicable plans. The contractor shall use detailed logbooks and
photographs to support observations and activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required support
(e.g., problem identification/resolution strategy; responses to inquiries, and/or technical, service,
administrative issues, etc.) in a timely, complete and effective manner. The contractor shall use
QA monitoring tools to ensure technical support and deliverables meet contract and PWS
requirements.

Deliverables or technical support shall demonstrate that relevant information and documentation
was considered when developing PWS submittals. Deliverables shall include the rationale behind
any findings, conclusions or recommendations.

Deliverables shall meet the schedule and cost presented in the PWS. Written deliverables shall
reflect a good command of the English language, be well-organized, and free of grammatical

errors, misspellings and incomplete sentences. As required, written deliverables shall also have
high-quality professional graphics. Preparation and printing of materials shall be in accordance

with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to
meet the PWS requirements. Specialized and/or expert staff must meet the minimum requirements
as identified in the individual PWSs. Contractor staff shall demonstrate a high level of
professionalism.

The contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for periodic

measurement, collection and reporting of its performance data.

Technical Direction

The project sites covered by this PWS are managed by two EPA project managers. The TOCOR is
not intimately familiar with the details of each facility, and cannot therefore provide all necessary
technical direction to the contractor to support completion of the tasks under this PWS. The
contractor is authorized to directly contact the EPA project manager identified in this PWS to
obtain technical direction (as defined below) specific to the project site managed by that person. If
the contractor has any doubt whether or not the technical direction provided by the EPA project
manager is within the scope of the contract and/or the PWS, the contractor must contact the
TOCOR for clarification prior to acting on the technical direction. Technical direction from an
EPA project manager which results in the contractor performing work outside the scope of the
contract and/or the PWS, and which was not confirmed with the TOCOR prior to performing that
work, will not be reimbursed under this PWS.

The TOCOR and the EPA project managers identified in this PWS are authorized to provide
technical direction which clarifies the PWS. Technical direction must be within the scope of the
contract and the PWS. Technical direction is instruction to the contractor that approves
approaches, solutions, designs, or refinements; fills in details; completes the general description of
work or documentation items; shifts emphasis among work areas or tasks; or provides similar
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XI.

XII.

guidance. The EPA project manager will work with the contractor to determine the project specific
sampling requirements. The sample locations in the final SAP/QAPP shall be as approved by
EPA. Technical direction includes evaluation of contractor performance and comments on
deliverables.

The TOCOR and the EPA project managers identified in this PWS shall issue technical direction
in writing or confirm in writing within five (5) calendar days after verbal issuance. The TOCOR

shall forward copies of the technical direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the
TO scope, period of performance or deliverable due dates must be approved by the CO in writing.

Schedule of Deliverables

SUMMARY OF DELIVERABLES AND DUE DATES

1. Draft Sampling and Analysis Plan (SAP) and Quality Assurance Project Plan (QAPP) one
electronic copy within 30 days of initial start up meeting and one written copy within 5
days of transmittal of the electronic copy.

2. Revised SAP/QAPP in electronic format within 21 days of receipt of comments on the
draft SAP/QAPP with a written copy to follow within 5 days of submittal of the electronic
copy.

3. Data Report in electronic format within 45 days of the last day that samples were collected,
with a written copy to be submitted within 5 days of the transmittal of the electronic copy.

4. Revised Data Report in electronic format within 21 days of receipt of comments on the
draft data report, with a written copy to follow within 5 days of this submittal.

*Note: All days are calendar days unless otherwise specified.

Special Conditions

Contractor Personnel Qualifications

Each contractor must have a good working knowledge of the current applicable federal hazardous
waste and used oil regulations. The contractor shall provide a person with expertise in designing
and conducting direct push investigations. The contractor shall provide the TOCOR with resumes
of all personnel conducting work under this PWS. At the discretion of the TOCOR, contractors
may be interviewed by the TOCOR prior to issuance of Letters of Authorization. Any contractor
so interviewed by the TOCOR must verbally demonstrate the knowledge and skills required above
to the satisfaction of the TOCOR.

Each contractor must also have completed the Region 7 non-TSCA CBI training. All personnel
assisting with inspections and work requested under the PWS must be authorized by EPA Region 7
for the handling of RCRA CBI and must handle such information in accordance with the Region 7
protocol and 40 CFR Part 2.
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Contractor Personnel Availability

Contractor personnel shall be available to answer questions over the telephone (or in a meeting if
more efficient and cost effective) from the TOCOR or applicable EPA project manager regarding
the PWS work.

Correspondence

All correspondence pertaining to work conducted under this PWS shall be directed through the
TOCOR for this PWS: Mrs. Mary Grisolano, U.S. EPA Region 7, AWMD/WRAP/MIRP, 11201
Renner Boulevard, Lenexa, Kansas, 66219; (913) 551-7657, grisolano.mary @epa.gov
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Mod #
BASE
009
008
007
006
005
004
003
002
001

EP-W-13-001 TASK ORDER 0018 MOD SUMMARY

Reason For Modification

Close Out

Funding Only Action
Funding Only Action
Exercise an Option
Funding Only Action
Funding Only Action
Funding Only Action

Other Administrative Action

Funding Only Action

Award Date

9/6/2013
4/26/2017
8/26/2015
8/24/2015
8/3/2015
10/17/2014
10/9/2014
7/23/2014
3/21/2014
3/18/2014

Obligation
$48,729.00
($7,264.70)
$0.00
$0.00
$0.00
$0.00
($4,563.88)
$14,147.36
$0.00
$0.00

Total Amount
$48,729.15
$0.00
$0.00
$0.00
$0.00
$0.00
($4,564.03)
$14,147.36
$0.00
$0.00
$58,312.48



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
09/12/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0019 PR-R7-13-00482 R7
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD 11201 Renner Blwvd.
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Leacxa KS  [66219
7.TO0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 006928857
Combustion Risk Evaluation Assessment
(Non-IOWA)
Region 7
This action hereby issues Time & Materials
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $66,125.89 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $66,125.89 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Wallace Sermons
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
09/12/2013 |EP-W-13-001 0019
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b} (c) (d) (e) (U] (@)
Task Order number 0019. The contractor's
task order proposal submitted August 28,
2013 is hereby approved and incorporated by
reference in the amount of

$66,125.89 (authorized TO ceiling). This
action also fully funds this TO in the
amount of $66,125.89 (obligated TO ceiling)
which the contractor is not authorized to
exceed.

Ken Hertowski is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Aaron Zimmerman.
The work under this task order is
severable. All other terms and conditions
are hereby incorporated by reference from
the parent Contract (EP-W-13-001).

TOPO: Ken Hertowski Max Expire Date:
12/31/2014
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Accounting Info:
13-14-B-07LJ-303D399-2505---1307L83023-001
BFY: 13 EFY: 14 Fund: B Budget Org: 07LJ
Program (PRC): 303D99 Budget (BOC): 2505
DCN - Line ID: 1307L93023-001
Period of Performance: 09/12/2013 to
12/31/2014

0001 Base Period 66,125.89

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $66,125.89

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

001 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BOOZ ALLEN HAMILTON INC.
Attn: HEATHER TEED 9B. DATED (SEE ITEM 11)

8283 GREENSBORO DRIVE
7039172337
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
MCLEAN VA 221023838 EP-W-13-001
0019
10B. DATED (SEE ITEM 13)
CODE 006928857 FACILITY CODE 09/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -566,125.89
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Clause B.8 LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 006928857

Combustion Risk Evaluation Assessment (Non-IOWA)
Region 7

The Purpose of this Modification is to de-obligate funds from the Base Period in the amount
of $66,125.89.

All other terms and conditions of the contract remain unchanged and in full force and
efifect.

Note to RTP: Any reference to Option Period(s)pertain(s)to the Contract Option Period NOT
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Susan Neiheisel

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTROMIC
L T LT R
SIGHATURE 02/14/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-001/0019/001 2 3
NAME OF OFFEROR OR CONTRACTOR
BOOZ ALLEN HAMILTON INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

the Compass Data Warehouse (CDW).

TOCOR: Susan Neiheisel Max Expire Date: 12/31/2014

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: -$66,125.89
New Total Amount for this Version: $0.00
New Total Amount for this Award: $0.00
Obligated Amount for this Modification:
-$66,125.89
New Total Obligated Amount for this Award: $0.00
Buyer changed

from Wallace Sermons

to Althea Paul

Contracting Officer changed
from Wallace Sermons

to Susan Neiheisel

TOCOR (Task Order Contracting Officer's
Representative) changed to : Susan Neiheisel
CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $66,125.89 to $0.00
Obligated Amount for this modification:
-$66,125.89
Incrementally Funded through date of 02/14/2017
is added

CHANGES FOR DELIVERY LOCATION: R7
Amount changed from $66,125.89 to $0.00

CHANGES FOR ACCOUNTING CODE:
13-14-B-07LJ-303D99-2505---1307L93023-001
Amount changed from $66,125.89 to $0.00
Percent changed from 100 to 0O

Delivery Location Code: R7
R7

11201 Renner Blvd.

Lenexa KS 66219 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET | ,_11_15_601/0019/001 3 3
NAME OF OFFEROR OR CONTRACTOR
BOOzZ ALLEN HAMILTON INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/12/2013 to 12/31/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 7
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
09/19/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0020 PR-R0-13-00308 Regren 10
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1200 sixth Avenue, Suite 900
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 SeqtEle WA (98101
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Nu-West Industries RCRA 3013 Investigation
Region 10
This action hereby issues Time & Materials
Task Order number 0020. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $25,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $64,437.86 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Wallace Sermons
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/19/2013 |EP-W-13-001

ORDER NO.
0020

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

technical approach submitted September 11,
2013 is hereby approved in the amount of
$64,437.86 (authorized TO ceiling). This
action also incrementally funds this TO in
the amount of $25,000.00 (obligated TO
ceiling) which the contractor is not
authorized to exceed.

Kira Lynch is appointed as the Task Order
Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Amberet Green. The
work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Kira Lynch Max Expire Date: 12/31/2014
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Accounting Info:
13-14-B-10J00EN-501E44-2505---1310JER002-001
BFY: 13 EFY: 14 Fund: B Budget 0Org:
10J00EN Program (PRC): 501E44 Budget (BOC):
2505 DCN - Line ID: 1310JER002-001
Period of Performance: 09/138/2013 to
12/31/2014

Base Period

25,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$25,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Nu-West Industries

POP: Section 1 and 2

Section 1: TO issuance to 12/31/13 (Base), and
Section 2: 1/1/14 to 12/31/14 (OPT-1)

CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA 5
CONTRACTOR NAME: BOOZ-ALLEN & HAMILTON
TASK ORDER: 0020

I. Title
Nu-West Industries RCRA 3013 Investigation
Nu-West Industries Facility

RI Work Plan Review and Implementation
Administrative Order on Consent RCRA 3013 Investigation

II. Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)
Amberet Green, Resource and RCRA State Programs Unit

1200 — 6™ Avenue, Suite 900, AWT-122

Seattle, WA 98101

Green.amberet@EPA.gov

Work: (206) 553-0784

Fax: (206) 553-8509

EPA Task Order Contract Officer Representative (TOCOR)
Kira Lynch , Office of Research and Development

1200 — 6™ Avenue, Suite 900, OEA-095

Seattle, WA 98101

Lynch.kira@epa.gov

(206) 553-2144

Fax: (206) 553-0124

III. AUTHORIZATION
This Performance Work Statement (PWS) is in accordance with Tasks 1 and 2 of the REPAS
Zone III Contract PWS.
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Nu-West Industries

POP: Section 1 and 2

Section 1: TO issuance to 12/31/13 (Base), and
Section 2: 1/1/14 to 12/31/14 (OPT-1)

IV. Period of Performance

The period of performance for this Task Order (TO) is as follows:
Section 1: from TO date of issuance to 12/31/13 (Base)

Section 2: from 1/1/14 to 1/31/14

V. Background

The Nu-West Industries Conda Phosphate Operations (Nu-West CPO) site is located in
Southeastern Idaho, 8 miles north of Soda Springs, Idaho. The Nu-West CPO site includes a
phosphate ore processing plant; a phosphoric acid manufacturing plant; a sulfuric acid
manufacturing plant; a dry granulated product production plant; and several surface
impoundments into which various wastes are disposed of. A manufacturing facility has been
operating at this site since the 1950s.

The Nu-West CPO Plant produces several products including different grades of solid and liquid
fertilizers. The raw materials for their processes are phosphate ore, which is transported to the
plant via rail car, sulfur, sulfuric acid, air, ammonia, water and natural gas. The primary waste or
by-product from the Nu-West CPO Plant is phosphogypsum (gypsum) which is transported to
large unlined stacks south of the processing plant. The plant processes phosphate rock by
reacting it with sulfuric acid to produce phosphoric acid and by-product gypsum (calcium
sulfate). The phosphoric acid is used to make various grades of fertilizer or is concentrated to
produce stronger acids which are feed stocks to subsequent production lines. A system of bag-
houses and scrubbers are used to control air emissions. The gypsum is slurried with water and
transported as waste to gypsum stacks to the west of the processing facility. Other process
waters are collected and discharged into two ponds.

One of the gypsum stacks is unlined. There have been past spills and releases of hazardous
wastes and other chemicals onto the ground. Groundwater at the Nu-West CPO facility is
impacted by plant operations.

Nu-West Industries entered into an Administrative Order on Consent (AOC), issued pursuant to
Section 3013 of RCRA. The AOC was issued by EPA on June 24, 2009.

The AOC requires Nu-West Industries, among other things, to carry out a investigation to
characterize the source(s) of contamination; characterize the potential pathways of contamination
migration; define the degree an extent of contamination; and identify actual or potential human
and/or ecological receptors to fully determine the nature and extent of the presence and/or release
of hazardous wastes at or from the facility.

Nu-West Industries has been carrying out environmental surveys at the facility since June 2010
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Nu-West Industries

POP: Section 1 and 2

Section 1: TO issuance to 12/31/13 (Base), and
Section 2: 1/1/14 to 12/31/14 (OPT-1)

through a series of work plans. The Updated Supplemental Work Plan, dated July 5, 2013
details much of the work that Nu-West CPO is presently carrying out. This includes installation
of more than 30 groundwater monitoring wells in 2013.

A remedy has not been selected for this site.

VI. OBJECTIVE

The purpose of this PWS is to obtain contractor assistance to conduct oversight of the
groundwater investigation required at the Nu-West CPO Site and to support review of hydro-
geological data generated and submitted by Nu-West Industries. This may include review of
proposals for establishment of a reliable groundwater monitoring system, capable of detecting
violations of applicable water quality standards.

VII. ASSUMPTIONS AND CONSTRAINTS

The contractor shall provide personnel, services, materials, and supplies necessary to review and
comment on the environmental reports, including both groundwater and hydro-geological data
deliverables. The contractor shall be familiar with RCRA investigations, the phosphoric acid
production manufacturing processes, hazardous materials manufactured and wastes generated at
the facility, and the hydro-geology of southeast Idaho. Reviews should include but are not
limited to: a fatal flaw analysis of engineering designs, review of groundwater monitoring
network designs, review of the plans and designs for conformance with current engineering
standards and best engineering practices, advise on the ability of the plans and designs to meet
the design criteria specified in the PWS, conformance of the deliverables to current EPA
guidance and any negotiated AOC’s, Consent Decrees, or agreements with EPA, and overall
technical adequacy.

When requested by the TOCOR, the contractor shall provide a verbal estimate of the LOE and
time frame required to complete the task.

VIIL SCOPE
SECTION 1: Performance from TO issuance to 12/31/13 (Base)

SECTION 1, Task 1 — Nu-West Groundwater Investigation

SECTION 1, Subtask 1.1 - Quality Control/Quality Assurance
The contractor shall perform quality control and assurance of deliverables.

SECTION 1, Subtask 1.2 - Review Groundwater Data
The contractor shall review draft groundwater monitoring reports, conceptual site models, and
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Nu-West Industries

POP: Section 1 and 2

Section 1: TO issuance to 12/31/13 (Base), and
Section 2: 1/1/14 to 12/31/14 (OPT-1)

other hydro-geological data submitted by Nu-West.

SECTION 1, Subtask 1.3- Nu-West Meeting Support
The contractor shall participate in scoping meetings and/or conference calls with the facility and
comment resolution meetings with the facility as requested by the EPA WAM.

SECTION 2: Performance from 1/1/14 to 12/31/14 (Option 1)

SECTION 2, Task 1 — Nu-West Groundwater Investigation

SECTION 2, Task 1.1 - Quality Control/Quality Assurance
The contractor shall perform quality control and assurance of deliverables.

SECTION 2, Subtask 1.2 - Review Groundwater Data
The contractor shall review draft groundwater monitoring reports, conceptual site models, and
other hydro-geological data submitted by Nu-West.

SECTION 2, Subtask 1.3 - Nu-West Meeting Support
The contractor shall participate in scoping meetings and/or conference calls with the facility and
comment resolution meetings with the facility as requested by the EPA WAM.

IX. PERFORMANCE MEASURES AND QUALITY ASSURANCE

The Contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

The Contractor’s deliverables will be inspected by the Government for acceptability.

Unacceptable deliverables will be returned to the Contractor with comments and directions for
necessary corrections or rework, as may be applicable.

X. TECHNICAL DIRECTION

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical
direction must be within the scope of the contract and the TO. Technical direction is instruction
to the contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general description of work or documentation items; shifts emphasis among work
areas or tasks; or provides similar guidance. It includes evaluation of contractor performance and
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Nu-West Industries

POP: Section 1 and 2

Section 1: TO issuance to 12/31/13 (Base), and
Section 2: 1/1/14 to 12/31/14 (OPT-1)

comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)

calendar days after verbal issuance. The TOCOR shall forward copies of the technical direction
to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the
TO scope, period of performance or deliverable due dates must be approved by the CO in
writing.

XI. SCHEDULE OF TASKS & DELIVERABLES FOR SECTIONS 1 AND 2

The contractor shall perform/submit the following tasks and deliverables within the time frames
established:

Task 1 Nu-West Groundwater Investigation

Subtask 1.1 Quality Assurance/Quality Control

Subtask 1.2 Review of Groundwater Data

Groundwater monitoring reports. .. .......... 15 days after receipt of materials from EPA
Conceptual site models. . .................. 15 days after receipt of materials from EPA
Other hydro-geological data. . .............. 15 days after receipt of materials from EPA

Subtask 1.3 Meeting Support

Meetings. . ......covii i As scheduled by TOCOR
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EP-W-13-001 TASK ORDER 0020

Mod # Reason For Modification Award Date Obligation Total Amount
BASE 9/19/2013 $25,000.00 $64,437.86

004 Funding Only Action 4/13/2016 ($5,250.70) $0.00

003 Funding Only Action 9/14/2015 $4,000.00 $0.00

002 Funding Only Action 4/28/2015 $5,000.00 $0.00

001 Funding Only Action 2/3/2015 $0.00 $19,935.96

$84,373.82



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 9
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
09/27/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0021 PR-R9-13-00550 Regien o
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 75 Hawthorne Street
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Saf FRAnciseo CA (94105

7.TO: HEATHER TEED
a. NAME OF CONTRACTOR

f. SHIP VIA

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 006928857
UST Leak Prevention
Region 9
This action hereby issues Time & Materials
Task Order number 0021. The contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $250,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) , )
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $264,334.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

James Langan
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/27/2013 |[EP-W-13-001

ORDER NO.
0021

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

technical approach submitted September 19,
2013 is hereby approved in the amount of
$264,334.00 (authorized TO ceiling). This
action also incrementally funds this TO in
the amount of $250,000.00 (obligated TO
ceiling) which the contractor is not
authorized to exceed.

Jinky Callado is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Jinky Callado. The
work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Jinky Callado Max Expire Date:
12/31/2014
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Accounting Info:
13-14-B-09J3P-302D86-2505---1309JR3518-001
BFY: 13 EFY: 14 Fund: B Budget Org: 092J3P
Program (PRC): 302D86 Budget (BOC): 2505
DCN - Line ID: 1309JR3518-001
Period of Performance: 09/27/2013 to
12/31/2014

Base Period

250,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$250,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



CONTRACT NUMBER: EP-W-13-001
CONTRACT NAME: REPA YV Zone lll
CONTRACTOR NAME: Booz Allen Hamilton
August 14, 2013

Title: Technical and Regulatory Support for Assistance to EPA Region 9 Territories and States to
Improve Implementation of the UST Provisions of the Energy Policy Act of 2005.

Contracting Officer Representative/Technical Contact

EPA Regional Task Order Contract Officer Representative (RTOCOR)/ EPA Task Order Contract
Officer Representative (TOCOR)

Jinky Callado, WST-2

75 Hawthorne Street
San Francisco, CA 94105
Callado.jinky@epa.gov
415-972-3229 phone
415-947-3530 fax

Technical Contact
Alison Fong

75 Hawthorne Street
San Francisco, CA 94105
Fong.Alison@epa.gov
415-972-3065

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer
issuance to 31 December 2014,

Background

On August 8, 2005, President Bush signed the Energy Policy Act of 2005. Title XV, Subtitle B of this act
(titled the Underground Storage Tank Compliance Act of 2005) contains amendments to Subtitle | of the
Solid Waste Disposal Act, the original legislation that created the underground storage tank (UST)
program. This law significantly affects federal and state underground storage tank programs, will require
major changes to the programs, and is aimed at reducing underground storage tank releases to our
environment.

The UST provisions of the Energy Policy Act focus on preventing releases. Among other things, it
expands eligible uses of the Leaking Underground Storage Tank (LUST) Trust Fund, and includes
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provisions regarding inspections, operator training, delivery prohibition, secondary containment and
financial responsibility, and cleanup of releases that contain oxygenated fuel additives.

Some of these provisions required implementation by August 2006; others will require implementation
in subsequent years. To implement the law, EPA and states will work closely with tribes, other federal
agencies, tank owners and operators, and other stakeholders to bring about the mandated changes
affecting underground storage tank facilities.

Within EPA Region 9, Arizona, Hawaii, American Samoa, the Commonwealth of the Northern Marianas
Islands, and Guam have yet to fully comply with the requirements of EPAact related to the UST program.
Nevada and California appear to comply, but further evaluation of the quality of their inspections would
be beneficial.

EPA seeks contractor assistance to evaluate the status of Region 9 states and territories efforts to
comply with EPAct. And as a follow-up to the assessments, Region 9 seeks assistance providing technical
and administrative support to the states and territories aimed at improving their compliance and their
UST release prevention programs in general.

In addition to basic compliance, EPA seeks to evaluate each of the State and Territories Leak Prevention

Programs. As part of the evaluation, EPA seeks to understand the strengths and weaknesses of each
program along with potential corrective actions.

1. Objective/Purpose

This project addresses EPA’s Programmatic Goals of Preserving Land and Restoring Land.

The objective of this project is to assure that the Region 9 States and Territories UST Programs are
meeting the requirements of the Energy Policy Act of 2005. And if during the initial evaluation
deficiencies are observed, then the objective will be to work with the State/Territory Programs and EPA
Region 9 to implement projects that will correct deficiencies.

In addition, the contractor will assess the quality of each of the State and Territory inspection programs
and identify weakness in such program. The contractor will then work with EPA Region 9 and the

States/Territories to identify and implement projects to address the weaknesses.

IV.Assumptions and Constraints

The contractor will provide personnel demonstrated with expertise in the following areas:

Evaluation of state programs and statues consistency with federal requirements.
Expert knowledge of tank systems design, operation and maintenance.

Experience providing training to state UST inspectors.

Experience providing training to A, B, and C UST system operators as defined in federal
guidance.
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e Expertise in UST inspection data management and field collection of data from UST inspections.

The programs in Guam, the Commonwealth of the Northern Marianas Islands, and American Samoa are
currently known by EPA to be far from meeting all of the mandatory program requirements. Guam has
pending regulations. CNMI has not yet drafted regulations and have not solicited public comment.
American Samoa is so small that EPA will likely need to develop an alternative (non-conventional
approach) for implementing EPAct in that territory.

Hawaii still has not finalized their regulations.

Arizona is currently not meeting inspection requirements, but has indicated that they expect to be back
into compliance with the inspection schedule requirements by the end of calendar year 2013.

V. Scope

Task 1 - Project Management

Scoping Meeting

Workplan

Twice Monthly status call/meeting.

On-line document sharing and planning tool implementation.
Final summary report.

Task 2 - Evaluation of State and Territory compliance and implementation of the UST provisions of the
Energy Policy Act of 2005.

e This task involves review of records (off-site and on-site as needed), procedures, policies,
regulations, and other documents on a per entity basis as assigned. This would likely involve 1 to
2 weeks of on-site meetings and file reviews. The review would likely include:

O

O O O O O

Review of regulations and statutes.

Review of policies.

Verification of regulated universe including mapping of regulated universe.
Evaluation of inspection tracking system.

Evaluation of inspection procedures.

Development of recommendations for projects that would lead to compliance and/or
improvements.

Task 2.1 — Preliminary Evaluation
e This task would consist of a preliminary evaluation that initially involves an off-site review of
information from each state and territory. This review may involve some records review, review
of regulations, teleconferences with the given state/territory. This initial review is expected to
take no more than 40 hours per state/territory. The contractor will prepare a preliminary
review letter report for each state/territory and have a conference call with EPA to discuss the

review.
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Task 2.2 — Scoping Detailed Evaluation
e EPA envisions the second step in the process will be a meeting with EPA to present results of the
preliminary review and scoping of the focus areas for the in-depth reviews. After the scoping,
the contractor will prepare a detailed letter workplan describing the approach for the detailed
evaluation.

Task 2.3- In-Depth Review
e The in depth reviews will consist of a detailed evaluation of aspects of the given State/territory
program that has been determined to have potential deficiencies or vulnerabilities. EPA
envisions this review to occur on site for a period of 40 to 80 hours. At the end of each of the
reviews, the contract will provide their notes and hold a conference call with EPA to discuss
their initial findings from the detailed review.

Task 2.4 — EPAct Evaluation Reports
e EPA envisions the final step of this process to consist of a report for each state/territory
describing the results of the review. EPA expects to see a preliminary draft for internal review, a
draft that is shared with each respective state/territory, and a final report.

Task 3 - Assistance to States and Territories to Improve Inspection Quality
Task 3.1 Field Inspection Evaluations

e EPA envisions that this task will consist of the contractors use of a highly experienced individual
in the areas of UST inspections and operations to accompany state/territory inspectors on a
number of inspections to understand the states procedures and inspection process. Based of
this contractors field observations, the contractor will write-up a report describing the
state/territory’s inspection process along with the strengths and weaknesses of their
procedures. EPA envisions that the contractor will observe four to five days of inspections per
state/territory, except in California, where the inspector will observe 10 to 15 days of
inspections. Inspections in California are implemented by local agencies. The contractor will
work with EPA during project planning to target specific CUPAs for observation. The contractor
will provide their field notes to EPA from the inspection observations, conduct a conference call
with EPA to present their preliminary findings, and provide their findings for each state/territory
in a letter report.

Task 3.2 Inspection Training / Workshop.

e The contractor will develop and implement an advanced inspection workshop/webinar aimed at
improving the inspection process throughout Region 9. This workshop will focus on lessons
learned, highlight best practices, and focus on methods for improving results of inspections. For
the purposes of planning, EPA estimates that the workshop/webinar will be one day or less and
be held as a webinar. The contractor will hold four one hour planning conference calls with EPA
and Region 9 States and Territories.

Task 4 - Assistance to States and Territories to eliminate program deficiencies related to EPAct
implementation and improve their UST Leak Prevention Programs
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Task 4.1 Assistance with development and implementation on new regulations, policies, and
procedures.

e Under this task, the contractor will provide customize assistance to each state and territory that
is not fully compliant with EPA requirements and/or has deficiencies in their inspection
program. The scope of this task will be influenced by the findings of Task 2 and Task 3.1. The
contractor hold a scoping call with EPA, prepare a task 4.1 workplan for each given
state/territory and implement the efforts. The contractor will supply EPA field notes and hold a
conference call as the closeout for this task.

Task 4.2 Organization of R9 Meeting on EPAct Implementation

e This task involves planning and facilitating a meeting of Region 9 States and territories. The
purpose of the meeting will to discuss all aspects of the states and territories UST prevention
programs along with the relationship of the prevention program performance to the future of
the state/territory cleanup programs. EPA envisions that this meeting will occur during the
state/territory evaluation process and not as a final step in this overall scope of work.

VL. Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of deliverables.
The contractor shall propose the quality assurance systems and methods for periodic measurement,
collection and reporting of its performance data.

VII. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical direction
must be within the scope of the contract and the TO. Technical direction is instruction to the contractor
that approves approaches, solutions, designs, or refinements; fills in details; completes the general
description of work or documentation items; shifts emphasis among work areas or tasks; or provides
similar guidance. It includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar days

after verbal issuance. The TOCOR shall forward copies of the technical direction to the Contracting
Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing.

VIII. Schedule of Deliverables

SUMMARY OF DELIVERABLES

TASK SUBTASK DELIVERABLE DUE

1 1.1 Scoping Meeting Within 10 days after the receipt of the SOW
1 11 Project Plan Within 10 days after the scoping call

1 1.1 Monthly Reports First week of each calendar month
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1.1 Twice Monthly Status Calls TBD
1.2 Final Project Report Within 345 days after the start of the project
21 Preliminary review EPAct letter Within 60 days after the start of the project
' report and after the approval of the Project Plan
21 Coriferancs el t6 diseuss Within 10 days after EPA receipt of each
' preliminary review preliminary review document
22 Detailed EPAct Review Workplan Within 80 days after the beginning of the
project
23 Detailed EPAct Review Field Notes Within 130 days after the start of the project
23 Detailed EPAct Review Findings Within 10 days after the completion of the
' Conference Call field review aspect of the detailed EPAct
reviews
23 Detailed EPAct Review Reports Within 150 days after the start of the
project.
31 Fisld Irispieetion Evalustion Within 30 days after the beginning of the
Targeting Conference Call RrOjeet.
31 Field Inspection Evaluation Plan Within 60 days after the beginning of the
project.
31 Notes from Field Inspection With 130 days after the beginning of the
Evaluations PSRt
3.1 Field Inspection Evaluation Reports Withing 150 days after the beginning of the
project.
3.2 Planning Conference Calls Within 200 days after the beginning of the
' project.
32 Training Agenda Within 210 days after the beginning of the
' project.
32 Advanced Inspection Training / Within 275 days after the beginning of the
Webinar praject.
41 Planning conference call Within 30 days after the completion of tasks
2and 3.1
41 Task workplan Within 45 days after the completion of tasks
2and 3.1
4.1 Field notes Within 300 days after the beginning of the
project
4.1 Closeout call describing final results | Within 310 days after the beginning of the
of the effort. project
4.2 Planning Conference Calls Within 90 days after the beginning of the
project.
4.2 Meeting Agenda Within 100 days after the beginning of the

project.
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4.2

Prevention Program All-States and
Territories meeting.

At some point determined in the planning
process between the completion of the
agenda and the end of the project.
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EP-W-13-001 TASK ORDER 0021 MOD SUMMARY

Mod # Reason For Modification Award Date Obligation Total Amount
BASE 9/27/2013 $250,000.00 $264,334.00
002 Funding Only Action 7/20/2016 ($2,933.36) ($2,933.36)
001 Funding Only Action 4/30/2014 $14,334.00 $0.00

$261,400.64



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 10
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
12/20/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0022 PR-R9-14-00057 Regien o
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 75 Hawthorne Street
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Saf FRAnciseo CA (94105

7.TO: HEATHER TEED
a. NAME OF CONTRACTOR

f. SHIP VIA

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 006928857
Renovating Schools & Childcares - a summary
of key environmental health risks - (Lead,
PCB's, Asbestos and Indoor Air Quality).
Region 9
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $22 ;457 .49 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $22,457.49 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Wallace Sermons
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
12/20/2013 |EP-W-13-001

ORDER NO.
0022

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

0002

This action hereby issues Time & Materials
Task Order number 0022. The contractor's
task order proposal submitted December 13,
2013 is hereby approved and incorporated by
reference in the amount of $22,457.49
(authorized TO ceiling) . This action also
fully funds this TO in the amount of
$22,457.49 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Jorine Campopiano is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Jinky Callado. The
work under this task order is severable.
All other terms and conditions are hereby
incorporated by reference from the parent
Contract (EP-W-13-001).

TOPO: Jorine Campopiano Max Expire Date:
06/30/2014
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/01/2014 to
06/30/2014

Base Period

Option Pd 1

Accounting Info:
13-14-B-09FH-401CD5-2505---1409FE0501 -
001 BFY: 13 EFY: 14 Fund: B Budget
Org: 09FH Program (PRC): 401CD5
Budget (BOC): 2505 DCN - Line ID:
1409FE0501-001

Funding Flag: Partial

Funded: $14,500.00

Accounting Info:

Continued

22,457.49

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$22,457.49

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
12/20/2013 |EP-W-13-001 0022
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) ) (e) ® (@
13-14-B-09FH-401CD7-2505---1409FE0501~-
002 BFY: 13 EFY: 14 Fund: B Budget
Org: O09FH Program (PRC): 401CD7
Budget (BOC): 2505 DCN - Line ID:
1409FE0501-002
Funding Flag: Partial
Funded: $7,957.49
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



CONTRACT NUMBER: EP-W-13-XXX
CONTRACT NAME: REPA V ZONE 3
CONTRACTOR NAME:

Date : 11/27/2013

Title: Renovating Schools & Childcares - a summary of key environmental health risks - (Lead,
PCB’s, Asbestos and Indoor Air Quality).

Contract Officer Representatives

EPA Regional Task Order Contract Officer Representative (RTOCOR)

Jinky Callado, WST-2

75 Hawthorne Street

San Francisco, CA 94105
Callado jinky@epa.gov.
415-972-3229 phone
415-947-3530 fax

EPA Task Order Contract Officer Representative (TOCOR)

Jorine Campopiano, Toxics Office
600 Wilshire Blvd, Suite 1460

Los Angeles, CA 90017
Campopiano.jorine@epa.gov
213-244-1808 phone
213-244-1850 fax

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer
issuance to 6/30/2014.

Backqround

While children can be exposed to harmful environmental conditions everywhere, tackling environmental
exposures in places where children spend a large part of their day — schools and childcares--is a crucial
component of EPA’s goal of protecting children’s health. Therefore we have committed in our EPA
Region 9 Strategic plan to:

“Work with local and tribal partners to reduce environmental exposures of children at schools and
daycare centers, where 20% of the population spends its days.”

Nationally, more than 53 million children and about 6 million adults spend a significant portion of their
days in more than 120,000 public and private school buildings. Within EPA Region 9, there are

approximately 9 million children enrolled in public, private, and charter! K-12 schools (see table below).
Many of these buildings are old and in poor condition, and may contain environmental conditions that
inhibit learning and pose increased risks to the health of children and staff. In addition, many schools will
be renovated in the next few years; the LA Unified School District renovates about 50-75 schools in the

I Charter schools are a subset of the public schools that may not be subject to some of the rules, regulations, and
statutes that apply to other public schools. in exchange for some type of accountability for producing certain results.
This may have unintended environmental consequences. For example, laws in California currently require siting
review for new schools, with oversight from California’s Department of Toxics and Substances Control. This
program has been very successful in helping motivate schools to become more selective when evaluating potential
school properties. However, schools that do not receive state funding are not subject to this review.



next few years. Renovations, if not done properly, can cause exposure to lead, asbestos, and PCBs and
lead to poor indoor air quality.

Region 9 Geographic Number of kids in  Number of Number of kids in Number of

Area? public K-12 Public Schools private K-12 Private Schools
schools schools

California 6,289,578 10,124 673,620 3849

Arizona 1,071,751 2,265 54,084 329

Nevada 437,149 645 22,770 131

Hawaii 179,601 289 37,155 128

Guam 31,618 40 g 34

American Samoa3 14,150 28 R 15

Commonwealth of N. 11,105 30 R o

Marianas lIslands#

Tribal Schools (BIE ? 88 g P

Oversight)®

TOTAL 7.936.715 13,509 787,629 4,486

WHY HEALTHY SCHOOLS ARE AN EPA PRIORITY

Protecting children from environmental health risks is fundamental to EPA’s mission. In 1997, EPA
established the Office of Children's Health Protection (OCHP) to make the protection of children's health a
fundamental goal of public health and environmental protection in the United States. This was in
conjunction with President Clinton’s Executive Order (EQ) 13045 that recognized that children are a
susceptible population, subject to disproportionate effects from environmental health and safety risks.

EPA recognizes that children are not little adults and that they are especially susceptible to environmental
hazards. Their organs are developing making them more vulnerable to hazards such as lead. They also
breathe more air, eat more food, and drink more water per pound than do adults. Children’s behaviors,
such as tactile exploration and hand to mouth contact also increase exposure potential.

Schools are an environment where children spend a lot of time in. It is estimated that 1 in 5 people spend
most of their day in school and that more time is spent in schools than any other environment except for
the home. Schools are densely populated, and some are in poor condition, suffering from needed
maintenance. Extensive education budget cuts have exacerbated the situation. In 1999, the Department
of Education estimated that 33% of US schools were in need of extensive repair and replacement.

Through its passage of bills related to school infrastructure, Congress has recognized that high-quality

learning environments are crucial to providing a good education. Poor environmental conditions in
schools can affect school productivity and student performance.

ENVIRONMENTAL HEALTH CONSIDERATIONS WHEN RENOVATING SCHOOLS

New construction and renovation projects are good opportunities for schools and school districts to
improve the health of the school environment, improve classroom comfort, and become more energy- and
water-efficient. Incorporating high-performance elements in school buildings can result in lower operating
and maintenance costs and reduced energy bills, and if properly planned and implemented, can
contribute to healthy school environments. By adopting high performance practices, schools and school
districts can lower their operating costs by up to 30%.22 Existing schools can save 25% of operating costs

2 CA, AZ, NV, HIL, Guam data - http:/nccs.cd.gov/ced/elsi/tableGenerator.aspx

3 http://www.doe.as/

4 http://www.cnmipss.org/wp-content/uploads/2011/10/PSS-Facts-Figures-SY2011-12.pdf
5 http://www.bie.edu/Schools/index.htm




by implementing some basic efficiency measures, occupant education, and engagement programs. New
construction and renovation projects, when none done right, can lead to increased environmental
hazards, such as exposure to lead paint dust.

Key environmental health considerations when renovating schools include:

e lead

e PCB’s

¢ Indoor Air Quality - (This includes mold, radon, ventilation/filtration, asthma triggers)
e Asbestos

e Stored chemicals (labs, cleaning products, pesticides)

EPA has developed extensive school environmental health programs regarding each of these factors.
EPA has also developed comprehensive guidance for schools including the School Siting Guidelines, and
School Environmental Health Guidelines which address renovation.

1l. Objective/Purpose

The purpose of this task order is t0 develop a brochure to educate school decision makers (facility
managers, administrators, teachers, parents, etc..)on some of the most common environmental health
concerns that arise or should be considered during school renovations. The brochure should address the
following environmental health concerns, with a focus on existing US EPA school programs: Lead RRP,
PCBs, Asbestos, Indoor Air Quality (mold, ventilation/filtration, asthma triggers, radon, & vapor intrusion),
and school chemical cleanout.

IV.Assumptions and Constraints

It is assumed that the consultant will have familiarity with renovation of schools and/or buildings, as well
as a thorough knowledge base of existing national and state regulations surrounding school
environmental health. Familiarity with EPA School programs is also assumed.

The contractor will not develop new information or research. Existing resources from EPA, the states,
and other resources will be compiled and used to produce a brochure that is concise, clear in the
regulatory requirements, and user-friendly.

The consultant must be able to produce a document and appropriate graphics as well as have capacity to
print the document.

The constraints on the project include existing scientific gaps in school environmental health and
renovation practices, and EPA budget (limited).

V. Scope

The scope of work includes the development of a brochure — focusing on the environmental health
hazards encountered when renovating a school or child care center. The consultant shall be responsible
to assemble an interagency, school community based team to assist in review, develop the content,
graphics, and print 1000 copies of the document on matte recycled paper (or the most environmentally
friendly paper option). The final product shall be available and transmitted to EPA in both an editable and
easily reproducible format (pdf).

The brochure shall:
e bein an easy to read, user-friendly format (not to exceed 10 pages)
e be 8.5x 11 and in color using graphics to increase the readability
e use photographs



o Lead RRP Rule

O O O O

be national in scope, focusing on existing EPA school programs that affect renovation

PCPB’s (in caulk, lighting ballasts, and other school building materials)
Asbestos (AHERA regulation)
Indoor Air Quality (Tools for Schools, Radon, Mold, Vapor Intrusion, and asthma triggers)
Summary of other resources that should be consulted in renovation (Collaborative for

High Performance Schools (CHPS), EPA School Siting and Environmental Health
Program, Green Building (LEED)).

Use existing EPA and other appropriate resources to develop content of the brochure

Include 1 page inserts with State specific information and resources that can be removed
(California, Arizona, Hawaii, and Nevada)
Include a master check-list (using the existing tools for schools checklist as guidance)
Be in a format that is easy to reproduce using a standard office printer and paper.

VL. Performance Measures and Quality Assurance
The contractor shall propose performance measures related to quality and timeliness of deliverables. The
contractor shall propose the quality assurance systems and methods for periodic measurement, collection
and reporting of its performance data.
VII. Technical Direction
The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical direction
must be within the scope of the contract and the TO. Technical direction is instruction to the contractor
that approves approaches, solutions, designs, or refinements; fills in details; completes the general
description of work or documentation items; shifts emphasis among work areas or tasks; or provides
similar guidance. It includes evaluation of contractor performance and comments on deliverables.
The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar days
after verbal issuance. The TOCOR shall forward copies of the technical direction to the Contracting
Officer (CO) and RTOCOR.
The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing.
VIil. Schedule of Deliverables

SUMMARY OF DELIVERABLES
TASK SUBTASK DELIVERABLE DUE

Assemble EPA, State, |Contact list of EPA, State, and 2 weeks after start of contract

and school community |school community who have

review team to provide |agreed to review the document.

technical review and

feedback on the
1 brochure

Gathier referances for Draft list of references

brochure (both using

the team and
2a independent research)

Send draft references |Send Draft table of references

to team and project used for brochure
2b lead




Incorporate comments |Final table of references 4 weeks after start of contract

2c and finalize table
Develop Outline and | Draft outline of brochure and key |6 weeks after start of contract
key messages of messages for each contaminant

3a Brochure Content (Pb, PCB, Asbestos, I1AQ)

3 Submit outline & key |Summary of comments received |8 weeks after start of contract
messages to group

3c Incorporate comments |Final Outline of brochure 9 weeks after start of contract
and develop final
Outline of Brochure

43 Draft brochure using Draft brochure 16 weeks atter start of contract
key messages and
references to convey
information

4b Submit draft brochure |Email transmitting 16 weeks after start of contract
to team and project brochure/summary of comments
lead received

53 Incorporated Eifial Brochiure 18 weeks after start of contract
Comments and
Finalize Brochure

5b Send copy of final Sign off from project lead on 20 weeks after start of contract
brochure to project copy print
lead for copy check
prior to print

6a Deliver copies of final |Send 1000 copies of brochure to 24 weeks aiter start of contract
brochure to EPA EPA

6b Email editable and pdf |Receipt of electronic copies of 24 weeks aiter start of contract
versions of the the document
document

ATTACHMENT 1: Introductory Reference List - (please note that additional resource can

be found and used).

ASBESTOS

EPA Asbestos in Schools. EPA. http://www.epa.gov/asbestos/pubs/asbestos in schools.html

US Environmental Protection Agency, “IAQ Tools for Schools”, a self-help kit for resolving

TAQ

indoor air quality problems in schools; also contains a Renovation and Repair Checklist,

http://www.epa.cov/iaqg/schools/




Sheet Metal and Air Conditioning Contractor’s National Association, Inc., Indoor Air
Quality Guidelines for Occupied Buildings Under Construction, November 1995,

bitp:/ Lasc67.0rg/ ASC Previous Problems/ R7/ Commercial/ 2007/ S turdent%o20Disk ) 14.4%20SANACNA%
20Guidelines.pdf

PCB’s

US Environmental Protection Agency, Public Health Levels for PCBs in Indoor School Air,
recommended PCB reference levels for children through adults in school settings,
http://epa.gov/pcbsincaulk/maxconcentrations.htm

US Environmental Protection Agency, PCB in Schools Checklist:
http://www.epa.cov/epawaste/hazard/tsd/pcbs/pubs/caulk/pdf/caulkschools2.pdf

US Environmental Protection Agency, Contractors Handling Caulk During Renovation
http://www.epa.cov/epawaste/hazard/tsd/pcbs/pubs/caulk/caulkcontractors.htm

US Environmental Protection Agency, General Information on PCB’s in older schools and
buildings http://www.epa.gov/epawaste/hazard/tsd/pcbs/pubs/caulk/pdf/caulkschools1.pdf

US Environmental Protection Agency, PCB’s in Schools Research,
http://www.epa.cov/epawaste/hazard/tsd/pcbs/pubs/caulk/caulkresearch.htm

Proper Maintenance, Removal, and Disposal of PCB-Containing Fluorescent Light
Ballasts. EPA. 2011. http://www.epa.gov/osw/hazard/tsd/pcbs/pubs/ballasts.htm

PCBs in Building Caulk. EPA. 2009. http://www.epa.gov/pcbsincaulk

Polychlorinated Biphenyl (PCB) Site Revitalization Guidance. EPA. 2005.
http://www.epa.cov/osw/hazard/tsd/pcbs/pubs/pcb-cuid3-06.pdf

Guidance on Remedial Actions for Superfund Sites with PCB Contamination. EPA. 1990.
http://www.epa.cov/superfund/resources/remedy/pdt/540¢-90007 -s.pdf

PCB Q and A Manual. EPA.
http://www.epa.cov/epawaste/hazard/tsd/pcbs/pubs/qgacombined.pdf

Toxicological Profile for Polychlorinated Biphenyls (PCBs). Agency for Toxic Substances

and Disease Registry. 2000. http://www.atsdr.cdc.gov/toxprofiles/tpl7.html

Lead



US Environmental Protection Agency, RRP Website:
http://www2.epa.osov/lead/renovation-repair-and-painting-program

US Environmental Protection Agency, RRP Brochure for Child Occupied Facilities:
http://www2.epa.gov/sites/production/files/2013-
08/documents/childcareproviderrrptrifold horizontal.pdf

US Environmental Protection Agency, Renovate Right: Important Lead Hazard
Information for Families, Child Care Providers, and Schools, information about lead, health
effects, sources of lead in homes,daycares and schools, and lead-safe renovation regulations,
http://www.epa.gov/lead/pubs/renovaterightbrochure.pdf

Mold

US Environmental Protection Agency, Mold Remediation in Schools and Commercial
Buildings, guide for preventing, identifying, and safely remediating mold and moisture problems
in schools, http://www.epa.cov/mold/mold remediation.html

Comprehensive

Collaborative for High Performance Schools, Operations Report Card, an online tool to help
schools understand how their buildings are petforming. Also provides suggestions on how to
improve building performance, p#p://pwp.chps.net/ der/ Dripall ore

US Environmental Protection Agency, Environmental Health Guidelines — renovation
section - http:/ /www.epa.gov/sc3/chguidelines/appendixA.huml#newconstruction

US Environmetnal Protection Agency, School Siting Guidelines -
hetp:/ /www.epa.gov/schools/siting/index.heml

National Institute of Occupational Health and Safety (NIOSH), Good Practice Guidelines
for Maintaining Acceptable Indoor Environmental Quality During Construction and
Renovation Projects, November 2005, Lap://nnw.peer.ore/ docs/doi/05 21 12 siosh.pdf




EP-W-13-001 TASK ORDER 022 MOD SUMMARY
Mod#  Reason For Modification Award Date  Obligation Total Amount

BASE 12/20/2013 $22,457.49 $22,457.49
005 Funding Only Action 10/19/2016 ($243.35) ($243.35)
004 3/20/2015 $0.00 $0.00

003 3/18/2015 $0.00 $0.00

002 9/30/2014 $4,808.14 $4,808.14
001 Exercise an Option 6/27/2014 $0.00 $0.00

$27,022.28



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 10
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:
EP-W-13-00
12/26/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0023 PR-R8-14-00047 Region 8
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1595 Wynkoop St
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 beven CO  [80202-1129
7.TO: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 006928857
CERCLIS/SEMS Database - Region 8
This action hereby issues fixed-price Task
Order number 0023 for Option Period 1. This
is a logical follow-on to Task Order 0008.
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $52,796.46 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(0)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $52,796.46 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

)

23. NAME (Typed)
Nadia Velasco
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
12/26/2013 |EP-W-13-001

ORDER NO.
0023

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

0002

The contractor's technical approach
submitted December 23, 2013 is hereby
accepted in the amount of $52,796.46
(authorized TO ceiling) . This action also
fully funds this TO in the amount of
$52,796.46 (obligated TO ceiling) which the
contractor is not authorized to exceed.

Benjamin Bents is appointed as the Task
Order Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this task order is Benjamin Bents.
The work under this task order is
non-severable. All other terms and
conditions are hereby incorporated by
reference from the parent Contract
(EP-W-13-001) .

TOPO: Dianna Lim Max Expire Date: 12/31/2014
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Accounting Info:
14--T-8ALOP-303DD2-2505-0800IJ00-C056-148ALH
V801-001 BFY: 14 Fund: T Budget Org: 8ALOP
Program (PRC): 303DD2 Budget (BOC): 2505
Job #: 0800IJ00 Cost: C056 DCN - Line ID:
148ALPVE801-001
Period of Performance: 01/01/2014 to
12/31/2014

Option Period 1

52,796.46

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$52,796.46

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Mod #
BASE
007
006
005
004
003
002
001

EP-W-13-003 TASK ORDER 0023

Reason For Modification

Funding Only Action
Exercise an Option

Exercise an Option

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Award Date
12/26/2013
9/11/2017
1/11/2017
1/21/2016
12/16/2014
12/3/2014
12/3/2014
9/30/2014

Obligation
$52,796.46
$40,000.00
$78,739.00
$100,372.54
$0.00
$106,144.96
($2,589.36)
$9,203.64

Total Amount

$52,796.46
$78,704.22
$78,739.00
$100,372.54
$5,522.88
$106,144.96
($2,589.36)
$9,203.64
$428,894.34



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 12
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
02/22/2014 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0024 PR-R7-14-00107 Aaron Zimmerman 913-551-7333
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 11201 Renner Boulevard
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Lefexa KS  [66219
7.70: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Task Order 0024 - Iowa Inspections A
Task Order 0024: Iowa Inspections - A
Region 7
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $75,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $75,000.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

02/22/2014

ELECTROMNIC

e, e Mhennaan -

23. NAME (Typed)
Susan Neiheisel

SMEMATURE TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
02/22/2014 |EP-W-13-001 0024
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
This action hereby issues a Time &
Materials Task Order number 0024. The
contractor's Task Order proposal dated
January 29,2014 is hereby approved and
incorporated by reference in the amount of
$260,826.00 which is the authorized Task
Order Ceiling. This Purchase Order also
incrementally funds this Task Order in the
amount of $75,000.00 which is the obligated
Task Order ceiling,the contractor is not
authorized to exceed these ceilings.

Gary Witkovski is appointed Task Order
Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this Task Order is Aaron Zimmerman,
all other terms and conditions are hereby
incorporated by reference from the parent
Contract EP-W-13-002.

TOPO: Gary Witkovski Max Expire Date:
12/31/2014
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/01/2014 to
12/31/2014

0001 Initial Funding REPA 5 Iowa Inspec Sup A 75,000.00
Option Period 1

Accounting Info:
14--E1-07LJ-302D11-2505---1407L94002-0
01 BFY: 14 Fund: El Budget Org: 07LJ
Program (PRC): 302D11 Budget (BOC):
2505 DCN - Line ID: 1407LS84002-001
Funding Flag: Complete

Funded: $75,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $75,000.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



Mod #
BASE
011
010
009
008
007
006
005
004
003
002
001

EP-W-13-001 TASK ORDER 0024 MOD SUMMARY

Reason For Modification

Funding Only Action
Funding Only Action

Other Administrative Action
Other Administrative Action
Other Administrative Action
Exercise an Option

Exercise an Option

Funding Only Action
Exercise an Option

Other Administrative Action
Funding Only Action

Award Date

2/22/2014
6/30/2017
3/6/2017
2/16/2017
2/6/2017
1/31/2017
1/13/2017
2/24/2016
7/7/2015
5/1/2015
5/19/2014
4/4/2014

Obligation
$75,000.00
$98,312.71
$0.00
$0.00
$0.00
$0.00
$67,500.00
$260,737.06
$4,624.88
$258,736.35
$0.00
$185,826.00

Total Amount

$75,000.00
$0.00

$0.00
$198,761.54
$0.00

$0.00
$67,500.00
$260,737.06
54,624.88
$258,736.35
$0.00
$185,826.00
$1,051,185.83



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:
EP-W-13-00
03/05/2014 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0025 PR-R7-14-00117 Aaron Zimmerman 913-551-7333
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 11201 Renner Boulevard
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Lefexa KS  [66219
7.70: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

7039172337
d. CITY e. STATE | f. ZIP CODE
MCLEAN VA 221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Task Order 0025 - Region 7
This action hereby issues a Time &
Materials Task Order number 0025. The
contractor's Task Order proposal dated
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $26;277:00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $26,277.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

03/05/2014

ELECTROMNIC

* [

e, e onaa -

23. NAME (Typed)
Susan Neiheisel

SMEMATURE TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
03/05/2014 |EP-W-13-001 0025
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
February 11,2014 is hereby approved and
incorporated by reference in the amount of
$26,277.00 which is the authorized Task
Order Ceiling. This Purchase Order also
fully funds this Task Order in the amount
of $26,277.00 which is the obligated Task
Order ceiling,the contractor is not
authorized to exceed these ceilings.

Ken Herstowski is appointed Task Order
Contracting Officer's Representative
(TOCOR) . The Invoice Approving Official
under this Task Order is Aaron Zimmerman,
all other terms and conditions are hereby
incorporated by reference from the parent
Contract EP-W-13-001.

TOPO: Ken Herstowski Max Expire Date:
12/31/2014
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 03/05/2014 to
12/31/2014

0001 Option Period 1 26,277.00

Accounting Info:
14-15-B-07LJ-303D99-2505-1407L94004-00
1 BFY: 14 EFY: 15 Fund: B Budget Org:
07LJ Program (PRC): 303D99 Budget
(BOC): 2505 DCN - Line ID:
1407L24004-001

Funding Flag: Complete

Funded: $26,277.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $26,277.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



EP-W-001 TASK ORDER 0026 MOD SUMMARY

Mod # Reason For Modification Award Date Obligation Total Amount
BASE 3/5/2014 $26,277.00 $26,277.00
006 Funding Only Action $0.00 $0.00
005 Supplemental Agreement for work within scope  10/27/2016  $0.00 ($26,696.11)
004 Funding Only Action 8/16/2016 (57,609.27) $0.00
003 Other Administrative Action 9/14/2015 $0.00 $0.00
002 Funding Only Action 9/8/2015 $0.00 $19,086.84
001 Exercise an Option 8/31/2015 $7,609.27 $7,609.27

$26,277.00



